OFFICE OF THE MUNICIPAL BOARD OF
ADMINISTRATORS

BANKURA MUNICIPALITY

P.O. - BANKURA, DIST. - BANKURA

PIN: -722101, WEST BENGAL
TEL-FAX : 03242-259269/250367 ; e-mail ID — bankuramunicipality@rediffmail.com

Akad ATEzalan fiar Malunamation
@ire! P rheeir Trenafirnnasion

Memo No. 803/ VIII-14 Dated- 03/07/2020

NOTICE INVITING ELECTRONIC TENDER NO.WBMAD/BM/9/3 Call/AMRUT/2018-19 OF
THE CHAIRPERSON, BOARD OF ADMINISTRATORS, BANKURA MUNICIPALITY
Tender 1.D. No. 2020 MAD_288223 1

The Chairperson, Bankura Municipality, on and for behalf of the Board of Administrators of Bankura
Municipality invites sealed competitive Bid on Turnkey Basis (Two part System) from reliable and
resourceful Companies/Firms/Contractors having experience and acumen in construction work as noted
below the eligibility and depicted hereunder for participating in the e-Bid.

1. Name of Work:

Planning, Designing, Construction of dedicated D.I. /M.S. pipe
carrying bridge (carrying of 4nos. of pipe, out of which 500 mm dia.
pipe-1 no., 400 mm dia. pipe-1 no. and 350 mm dia. pipe-2 nos. with
clear spacing between the pipes should be 300 mm.) and all other allied
works complete in all respect on turnkey basis over river Gandheswari
for water supply scheme under AMRUT within Bankura Municipal
area.

2. Scope of Work

Planning, Designing including soil investigation, Construction of
dedicated D.I. /M.S. pipe carrying bridge (carrying of 4nos. of pipe,
out of which 500 mm dia. pipe-1 no., 400 mm dia. pipe-1 no. and 350
mm dia. pipe-2 nos. with clear spacing between the pipes should be
300 mm.) and all other allied works complete in all respect on turnkey
basis over river Gandheswari for water supply scheme under AMRUT
within Bankura Municipal area.

3. Location of Work:

In front of Ramananda (Gandhesweri) Pump House to IGLR
Campus near Satighat, Bankura

4, Eligibility to
participate in the
Bid

i) Intending tenderers having experience and technical acumen in
Executing of Designing, Construction &Completion D.I./M.S. pipe
carrying bridge in a single contract or construction of pipe carrying
bridge in Water Supply works having value not less than Rs. 35 Lakhs
(Rupees thirty five Lakhs) during last five financial years in any
Government Department/ Board/ Semi-Govt./ Corporation/ Statutory
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Authority/ Undertaking etc. prior to the date of issue of this tender
notice.
OR

ii) Intending tenderers should produce credentials of having experience
and technical acumen in Executing of Designing, Construction
&Completion D.I. /M.S. pipe carrying bridge of one single similar
nature of running work which has been completed to the extent of 70%
or more and value of which is not less than the desired value at (i)
above in any Government Department/ Board/ Semi-Govt./
Corporation/ Statutory Authority/ Undertaking etc.
(In case of running works, only those tenderers who will submit the
certificate of satisfactory running work from the concerned Executive
Engineer, or equivalent competent authority will be eligible for the
tender. In the required certificate it should be clearly stated that the
work is in progress satisfactorily and also that no penal action has been
initiated against the executing agency, i.e., the tenderer.)

AND
Having sufficient qualified technical personnel (to be employed under
the firm for at least 2 consecutive years) with sound knowledge and
experience in execution of similar nature of works.

AND
Having annual turnover of at least Rs. 1.00 Crore or above in any one
year of last three Financial years.

AND
Having valid GST, P. Tax Clearance Certificates, I.T. return of last 3
years, PAN Card, Certificate etc.

Note:
a) Only works of nature depicted above completed successfully will be
treated as credential.

Documents to be
produced in support
of

Credential for Bid
Part-
I(Prequalification
Documents)

A successful performance and completion certificate supplemented
with work order along with payment certificate issued by the
competent authority not below the rank of an Executive Engineer shall
have to be furnished in support of credibility in terms with eligibility
criteria depicted in this Notice (Ref:Sl. No. 4 :Eligibility to participate
in the Bid). Besides this, following documents shall have to be
furnished:

Particulars of ownership/partnership or Board of Directors pertaining
to the Organization/Company/Firm

Copies of valid PAN Card, Professional Tax clearance Certificate,
G.S.T. Registration Certificate & I.T. return of last 3 years

Bank Solvency : - Nil [ vide memo: ME/2220/1/0-7/91 Pt. IV Dt.
10.06.2020 ]

Valid documents in support of annual Turnover.

List of machines and equipment’s necessary for field as well as
laboratory test for all materials.

Experience and address, fax & telephone nos., mobile no., & E-mail ID
nos. of the firm.

All documentsin original to be produced in due course of time as
& when asked by the Bid inviting authority.

Earnest Money

2% of the Quoted Bid price in two parts, vise

a) Rs. 2, 00,000.00 (Rupees Two Lakh only) as an initial Earnest
Money Deposit. Online transfer of Earnest Money receipt (Scanned
copy) shall be uploaded as Statutory document
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b) Earnest Money Deposit i.e. 2% of bid amount beyond Rs.
2,00,000.00 (if any) shall have to be deposited after acceptance of Bid
Proposal for L1 bidder in the form of Bank Guarantee of any scheduled
Bank.

Total EMD to be paid through NEFT/RTGS (any of the banks listed in
the ICICI bank payment Gateway) In case of payment through ICICI
bank payment Gateway, ICICI bank NEFT/RTGS will also be valid as
per Memorandum No0.3975-F(Y) dated-28/07/2016 of Finance
Department, Govt. of WB. Retention money towards performance
security amounting to 8% of the value of work shall be deducted from
the running account bill.

7. Cost price of Bid NIL
documents
8. Dateand Time Sl. | Particulars Dateand Time
Schedule: - No.
a) Date of uploading of NleB. and 04.07.2020 at
Bid Documents online) 12.00 Hrs.
(Publishing Date)
b) Documents download/sell start 04.07.2020 at
date(Online) 12.00 Hrs.
) Date of Pre-Bid Meeting with the
intending bidders in the office of
the  Superintending  Engineer,
South Circle, Municipal 10.07.2020 at
. . . 12.00 Hrs.
Engineering Directorate,
Koushallya, Kharagpur, Dist.-
Paschim Medinipore.
d) Bid submission start date (Online) | 04.07.2020 at
13.00 Hrs.
e) Bid Submission closing (On line) | 27.07.2020 at
17:00 Hrs.
f) Bid opening date for Technical 30.07.2020 at
Proposals(Online) 12:00 Hrs.
) Date of uploading list for To be notified
Technically Qualified Bidders later
(online)
h) Date and Place for opening of To be notified
Financial Proposal (Online) during uploading
of Technical
Evaluation Sheet
of Bidders
i) Date of uploading of list of To be notified
qualified bidders along with the later.
offer rates through (on line),
), Also if necessary for further To be notified
negotiation later.
through offline for final rate.
9. Time of completion Time of completion of the Contract is 240 (Two Hundred and forty)
calendar days from the date of issue of Work Order.
10. Site inspection & Intending Bidders are required to inspect the site of the Project with

general information

particular reference to location and infrastructure facilities. They are to
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make a careful study with regard to availability of materials and their
sources and all relevant factors as might affect their rates and prices.
They are also acquainted with relevant IS specifications with latest
amendments, IE Rules, CPHEEO manuals, Clauses & Sub Clauses of
the Bid documents and to have fully acquainted with all details of work
front, communications, underground utility services, seasonal weather
and its variation, labours, water supply, existing & proposed site levels,
position and diversion of transportation and barricading , if required,
electricity and any other general information including topological
condition & existing level and level pertaining to and needed for the
work to be completed in time properly.

11.

Bid documents

A full set of Bid documents consists of 2 Parts. These are

PART 1:-Containing all documents in relation to the name of the firm
applied for and credential possessed along with all documents as
depicted in SI. No. 4 along with this Nle-B and it’s all corrigenda.

And

Section A: Description of the Project.

Section B: Conditions & requirements for Bidding.

Section C: General conditions of the Contract.

Section D: General specifications of Workmanship and materials for

Civil Works.

Section E: Detailed technical specifications for Civil works.
&
Section I: ANNEXURES
Annexure under Section | :
. Site Plan
. List Of vendors
&
PART 11 :-Containing the Following Document.
Bid Price / Price Schedule.(.xIs format)

12.

Validity of Bid

A Bid submitted shall remain valid for a period of 120 calendar days
from the date set for opening of Bids. Any extension of this validity
period if required will be subject to concurrence of the Bidders.

13.

Withdrawal of Bid

A Bid once submitted shall not be withdrawn within the validity
period. If any Bidder/Bidders withdraw his/their Bid(s) within the
validity period then Earnest Money as deposited by him/them will be
forfeited.

14.

Acceptance of Bid

The "Chairperson, Board of Administrators, Bankura Municipality"
will accept the Bid on recommendation of Superintending Engineer
(South Circle), M.E.Dte.. He /She does not bind himself/herself to
accept otherwise the lowest Bid and reserves to himself/herself the
right to reject any or all of the Bids received without assigning any
reason thereof.

15.

Intimation

The successful Bidder will be notified in writing of the acceptance of
his Bid. The Bidder then becomes the* Contractor” and he shall
forthwith take steps to execute Formal Contract Agreement in
appropriate  “Form2911(ii)” (with vide Notification No. 5784-
PW/L&A/2M-175/2017 dated 12.09.2017 of Govt. of West Bengal)
with the "The Chairperson, Board of Administrators, Bankura
Municipality,” and fulfil all his obligations as required by the Contract.
After the Bid is provisionally accepted, the Bidder shall submit detail

4




Design including soil investigation report, Drawing and working
specifications phase wise based on existing site condition & proposed
levels at site. If it is found technically correct and acceptable with
proper examination by the Superintending Engineer, South Circle, M.E.
Directorate, provisional approval of the submitted drawings will be
accorded phase wise for execution. Even after approval from the
competent authority, if it is necessary to rectify anything at site, it is the
sole responsibility of the contractor to reconstruct the same at his own
cost at site after necessary approval from competent authority.
Eventually, all the parts, Design including soil investigation, Drawings
etc. of the successful Bidder shall be taken as a part of the agreement.

16. Escalation of Cost There will be no escalation in cost for materials or labour and the
contract price mentioned in the contract stands valid till completion of
the contract, and other obligation, if any.

17. Name & address of Executive Engineer, Bankura Division

Engineer-In-Charge Municipal Engineering Directorate

(EIC) of the Work Department of Urban Development & Municipal Affairs
T. G. Samanta Road, P.O.- Kenduadihi, Dist :- Bankura,
West Bengal, PIN- 722102
Phone & Fax: (03242) 250922
E-mail ID: med_bku_divn@yahoo.com

18. Execution of Work The Contractor is liable to execute the whole work as per direction and
instruction of the Executive Engineer, Bankura Division of Municipal
Engineering Directorate who is the "Engineer in Charge" of the work
after due approval of “Superintending Engineer, South
Circle, M.E. Directorate.”

19. Payment Payment will be made to the successful Bidder by the "Chairperson,
Board of Administrators, Bankura Municipality” periodically only on
receipt of written recommendation from the Executive Engineer,
Bankura Division of Municipal Engineering Directorate.

20. Influence Any attempt to exercise undue influence in the matter of acceptance of

Bid is strictly prohibited and any Bidder who resorts to this will render
his Bid liable to rejection.

Following clauses are to be adhering to by the concerned Bidder during the process of Bidding.

21.

In case office faces sudden closure owing to reason beyond the scope and control of "The Chairperson,
Board of Administrators, Bankura Municipality”, any of last date/dates as schedule in SI. No 8 may be
extended up-to/to next and following working day without issuing further and separate notice should
the "The Chairperson, Board of Administrators, Bankura Municipality", feels it to be necessary and
exigent.

22.

Persons having authenticated and having registered Power of Attorney may be considered lawfully
becoming to be acting on and for behalf of the Bidder.

23.

Sufficient care has been taken to avoid variance in between the contents of the listed

Documents in the Bid document. However, if there is any variance between the contents of different
documents, the provision of documents appearing earlier in the list shall prevail over the same
provided in the contents coming later.

24.

Imposition of any duty/tax/rule etc. owing to change /application in legislations/enactment shall be
considered as a part of the contract and to be adhering to by the Bidder/Contractor strictly.

25.

Bid Acceptance Authority is the "The Chairperson, Board of Administrators, Bankura Municipality".

26.

In case of any dispute arising from any clauses of similar nature between bid documents and municipal
Form 2911(ii) vide Notification No. 5784-PW/L&A/2M-175/2017 dated 12.09.2017 of Govt. of West
Bengal, the decision of the Superintending Engineer, South Circle, M.E. Directorate, Kharagpur will be
final and binding.

217.

All usual deductions for taxes as applicable i.e. GST, IT, and Labour welfare cess etc. as applicable
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will be made from the bills from time to time (Please refer Cl. 57 of section C).

28.

No conditional Bid shall be entertained.

29.

In the event of e-Filing intending bidder may download the Bid document from the website
http://wbtenders.gov.in directly by the help of Digital Signature Certificate &necessary cost of Bid
document (if any) may be remitted through demand draft/ payorder issued from any nationalized bank
in favour of "The Chairperson, Board of Administrators, Bankura Municipality", payable at Bankura&
same may be documented along with earnest money Deposit through e-Filling, (scanned copy to be
submitted)(Details of which has been narrated in “Instruction to Bidders”).Technical Bid & Financial
Bid both will be submitted concurrently duly digitally signed in the Website http://wbtenders.gov.in
Bid document may be downloaded from website & submission of Technical Bid/Financial Bid as per
Bid Schedule.

30.

At the time of uploading the Bid, the intending Bidder shall upload a scanned copy of online transfer
of earnest money along with his/her Bid. Any Bid without such Earnest Money (Except exemption as
per G.0.) shall be treated as informal and shall be automatically cancelled.

31.

The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit and examine the site of
works and its Surroundings and obtain all information that may be necessary for preparing the Bid and
entering into a contract for the work as mentioned in the Notice inviting Bid, the cost of visiting the
site shall be at the Bidder’s own expense. Traffic management and execution shall be the responsibility
of the Agency at his/her/their risk and cost.

32.

Prospective applicants are advised to note carefully the minimum qualification criteria as
Mentioned in “Instructions to Bidders’ before bidding.

33.

During scrutiny, if it is come to the notice to Bid inviting authority that the credential
or any other papers found incorrect/manufactured/fabricated, that Bidder will not be allowed to
participate in the Bid and that application will be out rightly rejected without any prejudice.

34.

Before issuance of the work order, the Bid inviting authority may verify the Credential & other
documents with the original of the lowest bidder if found necessary. After verification, if it is found
that such documents submitted by the lowest bidder is either manufacture or false, in that case, L.O.A.
/ work order will not be issued in favour of the bidder under any circumstances.

35.

If any discrepancy arises between two similar clauses on different notifications, the decision of
"Superintending Engineer, South Circle, M. E. Dte." is final & binding.

36.

Contractor shall have to comply with the provisions of (a) the contract labour (Regulation Abolition)
Act. 1970(b) Apprentice Act. 1961 and (c) minimum wages Act.1948 of the notification thereof or any
other laws relating thereto and the rules made and order issued there under from time to time.

37.

Where an individual person holds a digital certificate in his own name duly issued to him

against the company or the firm of which he happens to be a director or partner, such individual person
shall, while uploading any Bid for and on behalf of such company or firm, invariably upload a copy of
registered power of attorney showing clear authorization in his favour, by the rest of the directors of
such company or the partners of such firm, to upload such Bid. The power of attorney shall have to be
registered in accordance with the provisions of the Registration Act, 1908.

38.

Additional Security Deposit @ 8% (eight percent) will be deducted from each and every running
account bill. The entire amount of such 10% (ten percent) of Security Deposit (Initial 2% + additional
8%) will be refunded without any interest only after successful completion of the whole work in all
respect as per clause 57 of section C after full satisfaction of E.I.C.

39.

Any legal matter will be settled within the jurisdiction of Hon’ble District Judges Court at Bankura,
Dist.-Bankura, West Bengal.

40.

Bidder would be at liberty to point out any ambiguities, contradictions, omissions etc. seeking
clarifications thereof or interpretation of any of the conditions of the Bid documents before the Bid
Inviting Authority in writing 48 hours prior to Pre Bid Meeting, beyond such period nor representation
in that behalf will be entertained by the Bid Inviting Authority.

41.

The successful Bidder will remain liable for following with West Bengal Contract Labour (Regulation
& Abolition) Act 1970 and necessary certificates from appropriate authority to be submitted within 07
(seven) days from the date of issue of work order, otherwise the work order will be cancelled.

42.

The successful bidder has to provide Detailed Design, drawing & detailed estimate along with rate
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analysis (if any) for all works against each item as per the clause 57 of Section C with all necessary
break up elaborately for justification of rate if asked by the concerned authority which will be treated
as part of contract.

43. | Successful Bidder will have to submit the break-up supported with analysis of the cost i.e. (viz.
Foundations, Sub Structures, Super structures, Finishing etc.).as %wise with reference of clause 57 of
Section C and clause 42 of this section against each item of work in order to assess the value of Work
done and make payment thereof after acceptance of bid against each item of work. In case of any
dispute arising in the breakup and analysis thereof, decision of Superintending Engineer, South circle,
M.E. Dte. will be binding and final.

44. | Defect Liability Period: Five years and the security deposit will be released as per clause 17 of the
Form No. 2911 vide Notification No. 5784-PW/L&A/2M-175/2017 dated 12.09.2017 of Govt. of
| West Bengal
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4. The Chief Engineer, M.E.Dte., Govt.of W.B., Bikash Bhavan. Saltlake. Kolkata-91
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6. The Superintending Engineer, South Circle, Municipal Engineering Directorate, Khargapur
7. The Executive Engineer, Municipal Engineering Directorate, Bankura Division, Bankura
8. The Hon’ble member, C.1.C. (P.W.D.), Bankura Municipality
9. The Executive Officer, Bankura Municipality
_10. The Financial Officer, Bankura Municipality
1. Official Website of Bankura Municipality: www,bankuramunicipality.org
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INSTRUCTION TO BIDDERS/BIDDERS
SECTION — A-l

1. General guidancefor e-Biding
Instructions/ Guidelines for bidders for electronic submission of the Bids have been annexed for assisting
them to participate in e-Biding.

2. Registration of Bidder

Any Bidder willing to take part in the process of e-Biding will have to be enrolled and registered with the
Government e-procurement system, through logging on to https://wb.tender.gov.inThe Bidder is to click
on the link for e-Biding site as given on the web portal.

3. Digital Signature certificate (DSC)

Each Bidder is required to obtain a class-1l or Class-1ll Digital Signature Certificate (DSC) for
submission of Bids, from the service provider of the National Information’s Centre (NIC) or any other
bonafide service provider on payment of requisite amount. Details are available at the Web Site stated in
Clause 2 of Guideline to Bidder. DSC is given as a USB e-Token.

4. The contractor can search and download NleB and Bid Documents
Electronically from computer once he logs on to the website mentioned in Clause 2 using the Digital
Signature Certificate. This is the only mode of collection of Bid Documents.

5. Submission of Bids.
General process of submission, Bids are to be submitted through online to the website stated in CI. 2 in
two folders at a time for each work, one in Technical Proposal and the other is Financial Proposal before
the prescribed date and time using the Digital Signature Certificate (DSC) the documents are to be
uploaded virus scanned copy duly Digitally Signed. The documents will get encrypted (transformed into
non-readable formats).

A. Technical proposal
The Technical proposal should contain scanned copies of the following further two covers (folders).

A-1. Statutory Cover Containing

1. Prequalification Document

i. As per SI. No. 4

ii. Prequalification Application (Sec-B, Form — 1)

iii. Online transfer of Earnest Money receipt (Scanned copy) shall be uploaded.
2. NleB(download and upload the same Digitally Signed)

3. Technical Document (To befilled, scanned & digitally signed)
I. Financial Statement (Section — B, Form — I1).

ii. Affidavits (Ref:-Declaration Of The Bidder )

iii. Bank Solvency Certificate.

iv. Form 11l & IV Of Section B.

v. Declaration by the Bidder.

vi. Annexure V & Annexure X

A-2. Non statutory Cover Containing/My Documents
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i. Professional Tax (PT) deposit receipt challan (up to date), PAN Card, IT, IT Return for the last three
Assessment year, GST Registration Certificate (up todate).

ii. Registration Certificate under Company Act. (if any).
iii. Registered Deed of partnership Firm/ Article of Association and Memorandum
iv. Power of Attorney (For Partnership Firm/ Private Limited Company, if any)

v. Tax Audit Report along with Balance Sheet and Profit and Loss A/c for the lastfive years(year just
preceding the current Financial Year will be considered as year — 1)

vi. Clearance Certificate for the Current Year issued by the Assistant Registrar of
Co-0p(S) (ARCS) bye laws are to be submitted by the Registered labour Co-Op(S) Engineers’ Co.-
Opt.(S)

vii. List of machineries possessed by own/arranged through lease deed along with authenticated
documents of lease / sub-lease / hire basis etc.

viii. List of technical staff along with structure and organization (Section — B, Form — I11).

Note: - Failure of submission of any of the above mentioned documents (as stated in A1 and A2) will
render the Bid liable to be summarily rejected for both statutory and non-statutory cover.

Intending Bidders should upload Non-Statutory documents as per following folders in
MyDocument:

E-Bidding system of Gover nment of West Bengal
Bidder Document Sub Category Master

Sl. No. Category Name Sub Category Name | Sub Category
Description

A CERTIFICATES

1. GST Registration,
P.F/PAN / P. Tax
Clearance Certificate

2. Income Tax

Al. CERTIFICATES Acknowledgement
Receipt

(Latest)

3.E.S.I EPF Registration
Certificate.

COMPANY
DETAILS

1. Proprietorship Firm

(Trade License).

2. Registered Deed of

B1. COMPANY partnership Firm
DETAILS 1 3. Registration Certificate

under Company

Act. (if any). Ltd.

Company (Incorporation




Certificate, Trade License)
4. Power of Attorney (For
Partnership Firm/

Private Limited Company,
if any)

5. Society (Society
Registration copy, Trade
License)

CREDENTIAL
Similar nature Work &
Completion Certificates
along with work order and
C1. CREDENTIAL payment certificate issued
by competent
authority (as per SI No. 4
of NleB)
EQUIPMENT
D1.LABOURTARY 1. List of Machineries and
D2. CIVIL equipment
MACHINERIES necessary for field as well
D2. ELECTRICAL as laboratory test of
MACHINERIES all materials as per NleB
D2. MECHNANICAL
MACHINERIES
D2. MISCELLENEOUS
MACHINERIES
FINANCIAL
INFO
El. P/L & BALANCE P/L & BALANCE
SHEET SHEET (As per NleB)
E2. PAYMENT Payment Certificate in
CERTIFICATE 1 support of valid
E3 PAYMENT credential only to be
CERTIFICATE 2 submitted(as per NleB)
MANPOWER

F1. TECHNICAL
PERSONNEL

1. List of sufficiently
qualified technical person
(as per SI No 4 of NleB)

F2. TECHNICAL
PERSONNEL ON
CONTRACT

1. List of technical
personnel employed under
the organisation (or on
contact basis ) in details
with name, qualification,
experience and,
address  with
number.

contact

DECLARATION

DECLARATION 1

1. Bank Solvency
Certificate (As per NleB)

DECLARATION 2

2. Valid Document in
support of annual turnover
(As per NleB)

DECLARATION 3

3. Corrigendum and
additional document (if

any).

Note: - Failure of submission of any of the above-mentioned documents (as stated in A1 & A2) will
render the Bid liable to summarily reected for both statutory & non-statutory cover. All
Corrigendum & Addendum Notices, if any, have to be digitally signed & uploaded by the
contractor in the Declaration Folder of My Documents.
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B. Bid Evaluation
i. Opening and evaluation of Bid: - If any Bidder is exempted from payment of EMD, copy of relevant
Government order needs to be furnished (Applicable in case of Reqgistered Labour Co-Operative Society).

ii. Opening of Technical proposal: - Technical proposals will be opened by the Bid Inviting Authority
electronically from the website using his/ her Digital
Signature Certificate.

iii. Cover (folder) of statutory documents (vide Cl. No. 5.A-1) should beopened first and if found in order,
cover (Folder) for non-statutory documents (videCl. No. — 5.A-2) will be opened. If there is any
deficiency in the statutory documents the Bid will summarily be rejected.

iv. Decrypted (transformed in to readable formats) documents of the non-statutory cover will be
downloaded and handed over to the Bid Evolution Committee. Scrutiny of technical proposal and
recommendation thereafter and processing of comparative statement for acceptance etc. will be made by
the Municipal Engineering Directorate, under the Deptt. of Urban Development & Municipal Affairs,
Govt. of West Bengal. Comparative Statement may be forwarded to appropriate authority depending on
the value of the work as applicable as per existing norms and guidelines under AMRUT programme.

v. Uploading of summary list of technically qualified bidders.

vi. Pursuant to scrutiny and decision of the screening committee the summary list of eligible Bidder and
for which their proposal will be considered and uploaded in the web portals.

vii. While evaluation, the committee may summon the bidders and seek clarification / information or
additional documents or original hard copy of any of the documents already submitted and if these are not
produced within the stipulated time frame, their proposals will be liable for rejection.

C. Financial proposal
As per SI. 11, Bid Price / Price Schedule. To be uploaded digitally signed by the Bidder.

6. Financial capacity of a Bidder will be judged on the basis of working capital and available bid capacity
as mentioned in the NleB to be derived from the information furnished in FORM-I and Il (Section-B)
i.e., Application (for Pre-qualification) and Financial Statement. If an applicant feels that his/their
Working Capital beyond own resource may be insufficient, he/they may include with the application a
letter of guarantee issued by a first class Bank to supplement the applicant. This letter of guarantee should
be addressed to the Bid Inviting/ Accepting Authority and should guarantee duly specifying the name of
the project that in case of contract is awarded to the Bidder, the Bidder will be provided with a revolving
line of credit Such revolving line of credit should be maintained until the works are taken over by the
Authority.

The audited Balance sheet for the last five years, net worth bid capacity etc. are to be submitted which
must demonstrate the soundness of Bidder financial position, showing long term profitability including an
estimated financial projection of the next two years.

7. Penalty for suppression / distortion of facts
Submission of false document by Bidder is strictly prohibited and in case of such
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act by the Bidder the same may be referred to the appropriate authority for prosecution as per relevant IT
Act with forfeiture of earnest money forthwith.

8. REJECTION OF BID

The Employer (Bid accepting authority) reserves the right to accept or reject any Bid and to
cancel the Bidding processes and reject all Bids at any time prior to the award of Contract without thereby
incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or
Bidders of the ground for Employer’s (Bid accepting authority) action.

The Bidder whose Bid has been accepted will be notified by the Bid Invitingand Accepting Authority
through acceptance letter/ Letter of Acceptance.The Letter of Acceptance will constitute the formation of
the Contract.

The Agreement in Printed Bid Form will incorporate all necessary documents, e.g. NleB., all addenda-

corrigendum, different filled-up forms (Section —B), PriceSchedule and the same will be executed
between the Bid Accepting Authorityand the successful Bidder.

Chairman
Bankura Municipality
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SECTION-B
FORM —I
PRE-QUALIFICATION APPLICATION

To

The Chairman,

Bankura Municipality,
PO:-Bankura, Dist:- Bankura,
West Bengal,

Ref: - Bid
for

(Name of work)

NleB No.:
Dear Sir,

Having examined the Statutory, Non statutory and Nle-B documents, | /we hereby submit all the
necessary information and relevant documents for evaluation. The application is made by me / us on
behalf of In the capacity
duly authorized to

submit the order.

The necessary evidence admissible by law in respect of authority assigned to us on behalf of the group of
firms for Application and for completion of the contract documents is attached herewith.

We are interested in bidding for the work(s) given in Enclosure to this letter.
We understand that:

(a) Bid Inviting and Accepting Authority can amend the scope and value of
the contract bid under this project.

(b) Bid Inviting and Accepting Authority reserves the right to reject any
application without assigning any reason.

Enclo:- e-Filling:-
13



. 1. Statutory Documents
. 2. Non-Statutory Documents

Date: -

Signatur e of applicant including title

and capacity in which application is made

SECTION-B

Form - 11

FINANCIAL STATEMENT

B.1 Name of Applicant :

B.2 Summary of assets and liabilities on the basis of the audited financial statement of the last five

financial years.

(Attach copies of the audited financial statement of the last five financial years)

1st Year | 2nd 3rd 4th Year | 5th Year
(Rs.In | Year Year (Rs. In (Rs. In
lakh) (Rs. In (Rs. In lakh) lakh)
lakh) lakh)

a) Current Assets :

(It should not include investment in any other

firm)

b) Current liabilities :

(It should include bank over draft)

¢) Working capital :

(a) - (b)

d) Net worth :

(Proprietors Capital or Partners Capital or

Paid up Capital + Reserve and surplus )

e) Bank loan/ Guarantee :

(As per clause G.2. with all sub clauses)

B.3 Annual value of construction works undertaken :

Work in hand i.e. As on Ason As on As on As on Ason

Work order issued | 31.03.2020 | 31.03.2019 | 31.03.2018 | 31.03.2017 | 31.3.2016 | 31.03.2015

Signed by an authorized officer of the firm

14



Title of the officer

Name of the Firm with Seal

Date

Declaration of the Bidder

(Affidavit to be affirmed on a Non Judicial Stamp Paper of Rs. 10/- and enclosed with the Bid documents
which is required to be submitted in time duly)

P ,sonof .........

..................................................................... ,agedabout ... eSS
by occupation ............coii e, do hereby solemnly affirm and confirm as follow:
1. That, I am e Of

behalf of the said Bidder.

2. That, | have inspected the site of work covered under NleB (NleB No ) circulated through Office

memo bearing No dated and have made myself fully acquainted with
the site conditions existing level/proposed level and local conditions in and around the site of work. I have
also carefully and meticulously gone through the Bid documents. Bid of the above named Bidder is
offered and submitted upon due consideration of all factors and if the same is accepted, | on and for
behalf of the aforesaid Bidder, being lawfully and duly authorized, promise to abide by all the covenants,
conditions and stipulations of the Contractual documents and to carry out, complete the works to the
satisfaction of the Bid accepting Authority of the Work and abide by all instructions as may given by the
Engineer in Charge of the work time to time. | also hereby undertake to abide by the provisions of Law
including the provisions of Contract Labour (Regulation & Abolition) Act, Apprentice Act 1961, West
Bengal Sales Tax Act, VAT Act, Income Tax Act as would be applicable to the Contractor upon entering

into formal Contract / agreement with the Bid Inviting/Accepting authority.

3. That | declare that, no relevant information as required to be furnished by the Bidder has been

suppressed in the Bid documents.

4. That the statement above made by me is true to my knowledge.
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Deponent
Solemnly affirmed by the said

(1st class Judicial Magistrate / Notary Public)

SECTION-B
FORM- 111
STRUCTURE AND ORGANISATION
A.1 Name of applicant :
A.2 Office Address :
Telephone No. and Cell Phone No. :
Fax No. :

E mail :

A.3 Attach an organization chart showing the structure of the company with names of

Key personnel and technical staff with Bio-data. :

Note: Application covers Proprietary Firm, Partnership, Limited Company or Corporation,

Signatur e of applicant including title
and capacity in which application is made
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SECTION -B
FORM -1V

C. DEPLOYMENT OF MACHINERIES (in favour of owner / lessee):-

(Original document of own possession arranged through lease deed to be annexed)

(If engaged before Certificate from E.I.C. to be annexed in respect of anticipated dated of release of
Machineries.)

Name of Make | Type | Capacity | Motor/ | Machine | Possession Status | Date of

Machine / Engine release If

Instrument N No. dle | Engaged | gpgaged
0.

For each item of equipment the application should attach copies of
(i) Document showing proof of full payment, (ii) Receipt of Delivery,

(iii) Road Challan from Factory to delivery spot, is to be furnished.

Signatur e of applicant including title

and capacity in which application is made.
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SECTION-A
DESCRIPTION OF THE PROJECT
1.0 GENERAL

The work involves Planning, soil investigation, Design, Supply & Construction of Steel Bridge
over RCC Pier along with all other allied works (Civil & Electromechanical work & others, if any
required to complete the project) at Bankura on Turnkey Basis.

2.0 LOCATION

The site of the proposed Pipe carrying Bridge at Bankura Municipal area over the river of Gandeshwari
near Satighat, P.S. -Bankura, Dist. - Bankura

3.0. SCHEME PROCEDURE TO BE ADOPTED

The pipe carrying Bridge which will in general be carrying by 4 Nos pipe line (DI/MS) of Dia 500 mm, 400
mm & 2 Nos 350 mm.

All works related to water supply should strictly conform to relevant IS Code, IE rules & CPHEEO
manual

The contractor has the liberty of using alternative arrangement but the design parameters and technical
specifications should strictly conform to relevant IS Code, IE rules & CPHEEO manual

4.0 SCOPE OF WORK

e The Bid is a design-cum-execution Bid on Turnkey basis. The Bidder is advised to go
through the documents meticulously and prepare Bid on the basis of the data made
available. In case of any doubt about any data, the Bidder may seek clarification before
the Bid Inviting Authority in writing within seven (7) days from the date of publishing of
the Bid documents by the Bid inviting authority. The bidder shall submit his/her queries
in writing at least four working days in advance from the date of pre-bid meeting by e-
Mail.

. The scope of work includes
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e For Civil Works: - Surveying, planning, soil investigation, design, drawing and construction of
civil works including supply, carriage of all materials.

e The High Flood Level (HFL) or Finished Ground Level (FGL) will be 0.5 m above nearby road
shown in the Site Plan. Ground has to be filled by good earth up to HFL/FGL.

¢ The successful bidder has to initiate & pursue diligently for any approval required from the
appropriate Authority on behalf of the Chairperson, Board of Administrators, Bankura
Municipality.

5.0 Detailed Scope of Work: —

Pipe Carrying Steel Bridge: -

The tentative Layout of the Bridge is shown in Bid Drawing. There are 4 nos pipe lines to be
installed over bridge with sufficient gap in between the pipes for future maintenance. Pipes
are properly anchored with saddle. Necessary cement RCC thrust block are to be provided
at entry and exist point of the bridge. Surface of all steel structures including MS pipes are
to be properly painted with anti-corrosive paint to the satisfaction of EIC. Piers of M-30
grade concrete or piles (to be decided as per soil report) with M25 grade concrete are to be
so spaced as to carry the load coming from the bridge safely. Necessary air release valves
are to be installed properly. There must be a passage (walkway) for maintenance /
inspection purpose. Protection wall surrounding each pier or 10mm thick MS sheet
fabricated to cover the pile from scouring depth to HFL is to be there for protection of the
pile against any external thrust or corrosion. Top of pier or pile cap should be above of HFL
& shall be of concrete grade of M-30 and to be designed as un-cracked section. Construction
of Temporary Island may be provided for construction of suitable foundation. 4.0 m wide
service road is to be provided in between pier to reach Temporary Island. Pile with pile cap
shall be of M-25 grade concrete including performing of vertical load test on single pile in
accordance with 1S:2911. M.S. Structural works shall be with rolled structural members
(SAIL MAKE) (e.g. joist, angle, channel section) conforming to IS: 226,IS: 808 & SP (6)-
1964 connected to one another with bracket, gussets, cleats fabricated with necessary
bolting, metal arc welding conforming to IS: 814- 2004.

The foundation shall be designed as per Soil Investigation Report which is in the bidder’s
scope. Sub-soil water level shall be taken at the existing high flood level. The structure shall
be designed to withstand full downward load taking no relief from subsoil pressure both
during construction and afterwards.

The Bidder shall make in his design all the provisions of safety of the structures and
foundations thereof. Any deviation in quantities from the design and drawings approved by
the Authority during actual execution compared with those provided in the Bid shall not
entitle the Contractor to any extra payment.

Three years maintenance of the entire structure thus constructed will be in the scope of
work.
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IMPORTANT NOTE: Structural design for pipe-carrying bridge and foundation must be
checked and recommended from Jadavpur University / IIEST / lIT Kharagpur

Chairman

Bankura Municipality

SECTION - B
CONDITIONS & REQUIREMENTS FOR BIDDING

1. Submission of e-Bid document will not be allowed beyond the schedule time indicated
in the e-Bidding.

2. Each Bidder shall upload offer in envelopes (statutory and non-statutory)& .xls sheet
after digitally signed super scribing the name of the work, name & address of the bidder, NIB
No and date of submission of the e-Bid.

3. Each page of the e-Bid documents, drawing etc. has to be digitally signed / initiated by
the authorized signatory.

4, No e-Bid proposal will be entertained without the earnest money being submitted as
indicated in the NIB. No interest will be allowed for the said earnest money and the Bid issuing
authority will hold the same till finalization of the e-Bid.

5. Any conditional e-Bid will be liable for rejection.

6 The Bid inviting Authority reserves the right to reserve or amend the e-Bid documents
prior to the date notified for submission of the e-Bid or also to extend the time mentioned in
the NIB under intimation to the Bidders.

7. e-Bid once offered cannot be withdrawn within a period of 90 calendar days from the
date set for opening of e-Bids. Any extension of this validity period if required will be subject to
concurrence of the Bidders.
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8. Bidders would be at liberty to point out any ambiguities, contradictions, omissions, etc.
seeking clarifications thereof or interpretation of any of the conditions of the e-Bid documents
before the Bid Inviting Authority by uploading his/her doubt within a period of Forty eight
hours before the date of Pre bid meeting as per schedule.

9. Written clarification or amendments etc. as may be issued by the Bid Inviting Authority
in pursuance to the representation made by the intending Bidders under Cl. 10 above shall be
final and binding on the Bidders and shall form a part of the e-Bid documents. Bid Inviting
Authority however, reserves the right to have pre Bid conference with the intending Bidders if
deemed necessary. Any point or irregularities pr questions could not be raised after expiry of
pre bid meeting.

10. Intending Bidders are required to inspect the site of the Project with particular
reference to location and infrastructure facilities. They are to make a careful study with regard
to availability of materials and their sources and all relevant factors as might affect their rates
and prices. The Bidders must be acquainted with existing ground level(EGL), Highest flood
level(HFL), Finished ground level(FGL)/Proposed ground level(PGL), and other required levels.

11. If expenses incurred for site inspection and all activities in the preparation and
uploading of the e-Bid shall be borne by the Bidders.

12. Extra claim or any concession on the ground of insufficient data or information and
absence of knowledge of conditions prevailing at the site or situation arising during the
execution of the work shall not be entertained.

13. e-Bid, which have been considered valid on the result of general examination
(Prequalification stage) at the time of opening, shall be subjected to subsequent detail scrutiny.
Notwithstanding the general examination carried out earlier, the Bid Inviting authority reserves
the right of rejection of any e-Bid, which may be found to be defective during the detail
scrutiny.

14. Bidders before uploading the e-Bid documents shall have to ensure that “Declaration by
the e-Bidder” in the pro-forma set out in the e-Bid documents is to be filed separately with the
e-Bid documents in the form of Affidavit to be affirmed by the same person signing the Bid
documents.

15. The Bid inviting authority reserves the right to accept or reject any or all of the e-Bid
received or to split up the work in groups or to relax any clause without assigning any reason
thereof.

16. This set of Bid documents consists of:

a. Detail Notice inviting Bid.
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b. Declaration by the e-Bidder.
C Main Bid Documents consists of PART | & PART Il (Technical) &financial(.xls format)

d. Municipal Tender Form.

Chairman

Bankura Municipality

SECTION -C
General Conditions of Contract

1.0 DEFINITIONS AND INTERPRETATION

(2) In the Contract, as hereinafter defined, the following words and expressions shall have to be
meanings hereby assigned to them, except where the context otherwise requires:

(a) "Approved" means approved in writing, including subsequent written confirmation of previous verbal
approval and "approval" means approval in writing, including as aforesaid. "However in spite of approval
from Competent Authority contractor is solely responsible for design-cum-execution of the whole
project as it is turnkey job"

(b) Authority means the “The Chairperson, Board of Administrators, Bankura Municipality” or his
Authorized representative.

(c) "Bank" means the "State Bank of India" or any other Nationalized Bank.
(d) "Calendar day" means a period of twenty four hours extending from midnight to midnight.

(e) "Cash" includes cheque, bank drafts and any other payment voucher authorizing payment from any
bank or treasury.

(f) "Contractor" means the person or persons, firm or Corporation who have entered into the contract
for the performance of the work.
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(g) "Contract price" means the sum as stated in the Bid submitted by the contractor subject to such
additions there to or deductions therefore as may be made under the provisions of the contract
documents and accepted by the Employer.

(h) "Constructional Plant" means all appliances or things of whatsoever nature required in or about the
execution or maintenance of the works but do not include materials or other things intended to form or
forming part of the permanent works.

(i) "District" or Bankura Municipal Area means the area described as such in Schedule-I of The Act;

(4) "Drawings" means the drawings referred to in the Bid documents and any modification of such
drawings approved in writing by the “Superintending Engineer, South Circle, M. E. Dte.” or his
representatives of Municipal Engineering Directorate from time to time.

(k) "Employer" means “The Chairperson, Board of Administrators, Bankura Municipality”

(n "Engineer in Charge” means the Executive Engineer, Bankura Division of Municipal Engineering
Directorate.

(m)"Engineer's Representatives" means any Assistant Engineer or Sub-Assistant Engineer or any
Technical Personnel of works appointed from time to time by the Employer or the Engineer to perform
the duties set forth in Clause 2 hereof, whose authority shall be notified in writing to the Contractor by
the Engineer-in Charge.

(n) "Ground Level (EGL)" means the level of the referred point of the exposed surface of the
ground, road or pavement free from extraneous materials and High Flood Level(HFL) or Finished Ground
Level(FGL) is the referred top most point of the nearby road shown in site plan.

(o) "Holidays" means a public holiday for the purpose of Section 25 of the Negotiable Instruments
Act, 1881 or such other day on which the office of the Authority remains closed for the day.

(p) “Local Authority" not only means a Municipal Corporation or Municipality (ULB) or other
authority legally entitled to the control or manage local funds but also includes the West Bengal State
Electricity Distribution Company Ltd.

(q) "Month" means English calendar month.

(r) "Permanent Work" means the permanent works including equipment to be supplied, executed,
erected and maintained in accordance with the Contract.

(s) "Road" shall include a street, avenue, lane, by-lane or any other access routes over which a
person authorized by a Local Authority has a right of way.

(t) "Rupees" (or Rs. in abbreviation) shall mean Rupees in Indian Currency.

(u) "Site" means the land and other placed on, under in or through which the Permanent. Works or
Temporary Works are to be executed and any other lands and places provided or arranged by the
employer for working space or any other purpose as may be specifically designated in the Contract as

forming part of the Site.
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(v) "Specification" means the specification referred to in the Bid and any modification thereof or
addition thereto as may from time to time be furnished or approved in writing by the “Superintendent
Engineer, South Circle Municipal Engineering Directorate,. Further specification laid down in the P.W.D
Schedule of Govt. Of West Bengal & all relevant IS codes with latest amendments will be implied after
due approval from S.E (SC). In case of any ambiguity or completion of different schedule the decision of
S.E (SC), will be final and bindings.

(w) "Store" means such storage areas including depot, go down, stockyard, dumping yard etc.
maintained by the Authority) or where supply of any material for the construction or any work has been
undertaken by any authorized agent, by such agent within the District.

(x) "Temporary Works" means all temporary works of every kind required in or about the execution
or maintenance of the Permanent Works.

(y) "Bid Date" means the date fixed for receipt of Bids as per Notice Inviting Bids or as extended by
subsequent notification(s).

(2) "Bidder" means the person, or persons, Firm, Company or Corporation submitting a Bid for the
work contemplated either directly or through a duly authorized representative;

(aa) "The Act" West Bengal Municipal Act, 1975.
(bb) "Time" expressed by hours of the clock shall be according to the Indian Standard Time.

(cc) "Water main" means any pipe or conduit of cast iron, steel or of any other material intended to
conveyor distribute water;

(dd)  "Works" shall include both Permanent Works and Temporary Works.

(ee) "Work" means all of the work of the project called for or shown in the Bid documents including
preparation, construction improvement and cleans up.

(2) Singular and Plural: Works importing the singular only also include the plural and vice versa
where the context demands.

(3) Headings or Notes: The headings and marginal notes in these Conditions of Contract shall be
deemed to be part thereof or be taken into consideration in the interpretation or construction thereof
or of the Contract.

(4) Cost: The work "cost" shall be deemed to include overhand costs whether on or off the Site.

(5) Period of completion: The period of completion shall be 365 (Three sixty five Days) after issuing
the work order.

2.0. ENGINEER IN CHARGE AND HIS REPRESENTATIVES
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(1) Duties and Powers of Engineer in Charge and his Representative - The Engineer shall carry out
such duties in issuing decisions, certificates and orders as are specified in the Contract. Fixation and
acceptance of rates for altered or substituted items of work or for additional items of work or their
deletion shall however always rest with the same authority (by designation) as had accepted the original
Bid.

(2) Representative(s) shall be responsible to the EIC and his/their duties are to watch and supervise
the Works and to test and examine any materials to be used or workmanship employed in connection
with the works. He shall have no authority to relieve the Contractor of any of his duties or obligations
under the Contract, not, accept as expressly provided hereunder or elsewhere in the Contract, to order
any work involving delay or any extra payment by the Employer, nor to make any variation of or in the
Works.

(a) Failure of the Engineer's Representative to disapprove any work of materials shall not prejudice
the power of the Superintendent Engineer, South Circle Municipal Engineering Directorate, , thereafter
to disapprove such work or materials and to order the pulling down, removal of breaking up thereof.

(b) If the Contractor shall be dissatisfied by reason of any decision of the Engineer's Representative
he shall be entitled to refer the matter to the Superintendent Engineer, South Circle Municipal
Engineering Directorate, , who shall thereupon confirm, reverse or vary such decision.

3.0 ASSIGNMENT

The Contractor shall not assign the Contract or any part thereof, or any benefit or interest therein or
there under, otherwise than a change in the Contractor's bankers of any money due or to become due
under this contract, without the prior written consent of the EIC.

4.0 SUBLETTING

Except where otherwise provided by the Contract, the Contractor shall not sublet any part of the Works
without the prior written consent of the Superintendent Engineer, South Circle, Municipal Engineering
Directorate, if given, shall not relieve the Contractor form any liability or obligation under the Contract
and he shall be responsible for the acts, defaults and neglects of the said sub-contractor including his
agents, servants or workmen as fully as if they were the acts, defaults or neglects of the Contractor, his
agents, servants or workmen, provided always that the provision' of labours on a piece-work basis shall
not be deemed to be a subletting under this clause.

5.0 CONTRACT DOCUMENTS

(1a) Language: The Contract documents shall be drawn up in the English language. All correspondence,
orders, notices etc. shall also be in English.

(1b) Law: The law of India and of the State of West Bengal shall apply to the Contract and the Contract is
to be construed accordingly.
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(2) Documents Mutually Explanatory: The several documents forming the contract are to be taken as
mutually explanatory of one another but in case of ambiguities or discrepancies the same shall be
explained and adjusted by the Superintendent Engineer, South Circle Municipal Engineering Directorate,
in terms of the provisions in Clause B-2.3 of the Conditions and Requirements for Biding (omitted
portion) who shall thereafter issue to the Contractor instructions thereon. Provided always that if, in the
opinion of the Engineer, compliance with any such instructions shall involve the Contractor in any cost,
which by reason of such ambiguity or discrepancy could not reasonably have been foreseen by the
Contractor, the Engineer shall certify and shall pay such additional sum as may be reasonable to cover
such costs with recommendation of the Superintendent Engineer, South Circle Municipal Engineering
Directorate,.

6.0 DRAWINGS

(1) Custody of drawing: All the approved Drawings shall remain in the safe custody of the Executive
Engineer, Bankura Division, Municipal Engineering Directorate, but one copy thereof shall be furnished
to the Contractor free of charge. The Contactor shall provide and make at his own expenses any further
copies required by him. At the Completion of the Contract, the Contractor shall return to the Executive
Engineer, Bankura Division, Municipal Engineering Directorate, Govt. of West Bengal all drawings as
provided under the Contract.

(2) One copy of approved drawing is to be kept on site. One copy of the Drawings furnished by the
Contractor as aforesaid, shall be kept by the Contractor on the site and the same shall at all reasonable
times be available for inspection and use by the Engineer, and his Representatives and by any other
persons authorized by the Engineer in writing.

(3) Disruption of progress: The Contractor shall give written notice to EIC whenever planning or
progress of the works is likely to be delayed or disrupted unless any further approval of drawing or
order, including a direction instruction or approval is issued by Superintendent Engineer, South Circle
Municipal Engineering Directorate, on recommendation of Executive Engineer Bankura Division,
Municipal Engineering Directorate within a reasonable time. The notice shall include details of the
drawing or order required, and of why and by whom it is required and of any delay or disruption likely to
be suffered if it is further delayed.

(4) The contractors should submit required design calculations along with drawing. If required by
Superintendent Engineer, South Circle Municipal Engineering Directorate, / E.I.C the design shall be
submitted in latest version of civil, Mechanical, & Electrical software’s with their hard copies and soft
copies (in CD).

7.0 ADDITIONAL COPIES OF DRAWINGS

The EIC shall have full power and authority to supply to or demand from the Contractor, from time to
time, during the progress of the Works, such further drawings as shall be necessary for the purpose of
the proper and adequate execution and maintenance of the Works. The Contractor shall carry out and
be bound by the same. Adequacy as determined by the EIC shall be final and binding on the Contractor.

8.0 GENERAL OBLIGATION
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Contractor's General Responsibilities - The Contractor shall, subject to the provision of the Contract, and
with due care and diligence, execute and maintain the Works and supply all labour, including the
supervision thereof, materials, equipment, Constructional Plant and machinery, tools and all other
things whether of a temporary or permanent nature, required for such execution and maintenance, so
far as necessary for providing the same is specified in or is reasonably to be inferred from the Contract.
The Contractor shall take full responsibility for the adequacy, stability, safety & security or all Site
operations and methods of construction, erection etc. During trial run and annual maintenance period
the contractor has to assured safety and security of the whole plant by providing necessary
guard/watchmen at his own cost.

9.0. CONTRACT AGREEMENT

The Contractor shall, when called upon to do so, enter into and execute a Contract Agreement, to be
prepared and completed in the form annexed with such modification as may be necessary.

10.0. INSPECTION OF SITE

The EIC shall have made available to the Bidder with the Bid documents such data like its location,
distance from fixed point including the layout drawing and location of the primary grid point, level
drawing data and the Bid shall be deemed to have been based on such data. But the Bidder shall be
responsible for his own interpretation thereof. The Bidder may also undertake investigations at his own
cost on such levels or any other levels prior to submission of his offer.

The Bidder shall also be deemed to have inspected and examined the site and its surroundings and
information available in connection therewith and to have satisfied himself, so far as is practicable,
before submitting his Bid; as to the form and nature thereof, including the sub-surface conditions,
topography together in the level, the hydrological and climatic conditions, the extent and nature of
work and materials necessary for the completion of the Works, the means of access to the Site and the
accommodation he may require and, in general shall be deemed to have obtained all necessary
information, subject as above mentioned, as to risks, contingencies and all other circumstances which
may influence or affect his Bid.

11.0 SUFFICIENCY OF BID AND ADVERSE PHYSICAL CONDITIONS, ARTIFICIAL OBSTRUCTIONS

The Bidder shall be deemed to have satisfied himself before Bidding as to the correctness and
sufficiency of his Bid for the Works and of the rates and prices quoted in the Schedule of prices, which
shall, except in so far as it is otherwise provided in the Contract, cover all his obligations under the
Contract and all matters and things necessary for the proper execution and maintenance of the Works.
If, however, during the execution of its Works the Contractor shall encounter physical conditions, other
than Climatic conditions on the Site, or artificial obstructions, which conditions or obstructions could, in
his opinion, not have been reasonably foreseen by an experienced contractor, the Contractor shall
forthwith give written notice thereof to the Engineer and if, in the opinion of the Engineer, such
conditions or artificial obstructions could not have
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been reasonably foreseen by an experienced contractor, then the Engineer shall certify and the EIC shall
pay the additional cost to which the Contractor shall have been put by reason of such conditions,
including the proper and reasonable cost with due recommendation of Superintendent Engineer, South
Circle Municipal Engineering Directorate.

a) Of complying with any instruction which the Engineer may issue to the Contractor in connection
therewith, and

b) Of any proper and reasonable measures approved by the EIC on recommendation of Superintendent
Engineer South Circle Municipal Engineering Directorate, which the Contractor may take in the absence
of specific instructions from the EIC as a result of such conditions or obstructions encountered.

12.0. WORK TO BE TO THE SATISFACTION OF ENGINEER IN CHARGE

Save in so far as it is not legally or physically impossible, the Contractor shall execute and maintain the
Works in strict accordance with the Contract to the satisfaction of the EIC and shall comply with and
adhere strictly to the EIC’s instructions and directions on any matter whether mentioned in the Contract
or not touching or concerning the Works.

13.0. WORK PROGRAM

(1) Program to be furnished: Within Seven (07) calendar days, the Contractor shall, after the
acceptance of his Bid, submit to the EIC for his approval a program showing the order of procedure in
which he proposes to carry out the Works. The Contractor shall, whenever required by the EIC, also
provide in writing for his information, general description of the arrangements and methods, which the
Contractor proposes to adopt for the execution of the Works.

(2) If at any time it should appear to the EIC that the actual progress of the Works does not conform
to the approved program referred in sub-clause (1) of this Clause, the Contractor shall produce, at the
request of the EIC, a revised program showing the modifications to the approved program necessary to
ensure completion of the Works within the time for completion as defined in Clause 42 hereof.

(3) The submission to and approval by the EIC of such program or the furnishing of such particulars
shall not relieve the Contractor of any of his duties or responsibilities under the Contract.

14.0. CONTRACTOR'S SUPERINTENDENCE

The Contractor shall give or provide all necessary superintendence during the execution of the Works
and as long thereafter as the Superintendent Engineer, South Circle Municipal Engineering Directorate,
may consider necessary for the proper fulfilling of the Contractor's obligations under the Contract. The
Contractor or a competent and authorized agent or representative approved of in writing by the
Chairperson, which approval may at any time be withdrawn, is to be constantly on the Works and shall
give his whole time to the Superintendence of the same. If such approval be withdrawn by the
Superintendent Engineer, Circle Municipal Engineering Directorate, the Contractor shall, as soon as is
practicable, having regard to the requirement of replacing him as hereinafter mentioned after receiving

written notice of such withdraw, remove the agent from the works and shall not thereafter employ him
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again on the Works in any capacity and shall replace him by another agent approved by the
Superintendent Engineer, South Circle Municipal Engineering Directorate,. Such authorized agent or
representative shall receive, on behalf of the Contractor, direction and instruction from the
Superintendent Engineer, South Circle Municipal Engineering Directorate, or, subject to the limitations
of Clause 2 hereof the Engineer's Representative. The agent or representative of the Contractor must be
able to speak and communicate in English/Bengali. In the absence of the Contractor's designated agent
or representative for a particular operation on any site of the works the Contractor's supervisory staff or
sub-agent or leading hands shall be instructed to receive and carry out any instruction or direction
issued or given by the Superintendent Engineer, South Circle Municipal Engineering Directorate, or the
EIC.

15.0. EMPLOYEES

(1) Contractor's Employees - The Contractor shall provide and employ on the Site in connection
with the execution and maintenance of the works.

a) Such technical assistants as are skilled and experienced in their respective calling and such sub-
agents, foreman and leading hands as arc competent to give proper supervision to the work they are
required to supervise, and

b) Such skilled, semi-skilled and unskilled labour as is necessary for the proper and timely
execution and maintenance of the Works.

c) Employees covered under (a) and (b) may have to be provided with identity cards as specified by
the EIC.
(2) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith

from the Work any person employed by the Contractor in or about the execution or maintenance of the
Works who, in the opinion of the Executive Engineer, Bankura Division, misconducts himself, or is
incompetent or negligent in the proper performance of his duties, or whose employment is otherwise
considered by the Executive Engineer to be undesirable and such person shall not be again employed
upon the Works without the written permission of the Executive Engineer. Any person so removed from
the Works shall be replaced as soon as possible by a competent substitute approved by the Executive
Engineer.

16.0. SETTING-OUT

The Contractor shall be responsible for the true and proper setting-out of the Works in relation to
original points, lines and levels of reference given by the Engineer in writing and for the correctness,
subject as above mentioned, of the position levels, dimensions and alignment of all parts of the Works
and for the provision of all necessary instruments, appliances/and labour in connection therewith. If, at
any time during the progress of the Works, any error shall appear or arise in the position, levels,
dimensions or alighnment of any part of the Works, the Contractor required to do so by the Engineer or
the Engineer's Representative, shall at his own cost, rectify such error to the satisfaction of the Engineer
or the Engineer's Representative, unless such error is based on incorrect data supplied in writing by the
Engineer, in which case the expense of rectifying the same shall be borne by the Employer. The checking
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of any setting-out or of any line or level by the Engineer or the Engineer's Representative shall not in any
way relieve the Contractor of his responsibility for the correctness thereof and the Contractor shall
carefully protect and reserve all bench-marks, sigh trails pegs and other things used in setting out the
Works.

17.0. WATCHING AND LIGHTING

The contractor shall in connection with the works provide and maintain at his own cost all lights, guards,
fencing, as and when/where necessary or as required by the EIC or the

Engineer's Representative, for the protection of the works, contractor's employees, and employee’s
supervisor or for any other reason deemed fit by the Engineer.

18.0. INSURANCE OF WORKS, ETC.

Without limiting his obligations and responsibilities under Clause 19 hereof the Contractor shall insure in
the names of the Employer and the Contractor against all loss or damage from whatever cause arising,
other than the expected risks, for which he is responsible under the terms of the Contract and in such
manner that the Employer and Contractor are covered for the period stipulated in Clause 19(1) hereof
and are also covered during the Period of Guarantee for loss or damage arising from a cause, occurring
prior to the commencement of the Period of Guarantee, and for any loss or damage occasioned by the
Contractor in the course of any operations carried out by him for the purpose of complying with his
obligations under Clause 48 or 49 hereof.

a) The Works for the time being executed to the estimated current contract value thereof together
with the materials for incorporation in the Works at the replacement value.

b) The Constructional Plant and other things brought on the Site by the Contractor to the
replacement value of such Constructional Plant and other things. These shall include materials belonging
to the EIC but issued to or intended to be issued to the Contractor for use in the Works. Such insurance
shall be affected with an insurer and in terms approved by the Employer, which approval shall not be
unreasonably withheld, and the Contractor shall whenever required, produce to the EIC or the
Engineer's Representative the policy or policies of insurance and the receipts for payment of the current
premiums.

19.0. DAMAGES

(2) Damage to persons and property: The Contractor shall, except if and so far as the Contract
provides otherwise, indemnify the EIC against all losses and claims in respect of injuries or damage to
any person or material or physical damage to any property whatsoever which may arise out of or in
consequence of the execution, operation and maintenance of the Works and against all claims,
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto
except any compensation or damages for or with respect to :

a) The permanent use of occupation of land by the Works or any part thereof.
b) The right of the EIC to execute the Works or any part thereof on over under, in or through any
land.
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c) Injuries or damage to persons or property which are the unavoidable result of the execution,
operation or maintenance- of the Works in accordance with the Contract.

d) Injuries or damages to persons or property resulting from any act or neglect of the Employer, his
agents, servants or other contractors, not being employed by the Contractor, or for or in respect of any
claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or
where the injury or damage was contributed to by the Contractor, his servants or agents such part of
the compensation as may be just and equitable having regard to the extent of the responsibility of the
EIC, his servant or agents or other contractors for the damage or injury.

(2) Indemnity of EIC: The Contractor shall indemnify the EIC against all claims, proceedings,
damages, costs charges and expenses in respect of the matters referred to the provision to sub-clause
(1) of this Clause.

20.0. INSURANCE

(2) Third Party Insurance : Before commencing the execution of the Works the Contractor, but
without limiting his obligations and responsibilities under Clause 21 hereof, shall insure against his
liability for any material or physical damage, loss or injury which may occur to any property, including
that of the EIC, or to any person, including any employee of the EIC, by or arising out to the execution of
the Works or in the carrying out of the Contract, otherwise than due to the matters referred to in the
proviso to Clause 21 (l) hereof.

(2) Minimum Amount of third-party insurance: Such insurance shall be affected with an insurer and
in terms approved by the EIC, which approval shall not be unreasonably withheld, and for a least the
amount started in the Appendix to the Bid. The Contractor shall, whenever required, produce to the EIC
or the Engineer's Representative the policy or policies or insurance and the receipts for payment of the
current premium. However, the Bidder should insure for an amount commensurate with the risk
involved subject to the minimum amount prescribed elsewhere in the Bid.

(3) Provision to indemnify Employer: The terms shall include a provision whereby, in the event of
any claim in respect of which the Contractor would be entitled to receive It identify under the policy
being brought or made against the Chairperson, Board of Administrators, Bankura Municipality the
insurer will indemnify the Employer against such claims and any costs, charges and expenses in respect
thereof.

21.0. ACCIDENT, INJURIES

(2) Accident or injury to Workmen: The EIC shall not be liable for or in respect of any damages or
compensation payable at law in respect or in consequence of any accident or injury to any workman or
other person in the employment of the Contractor or any subcontractor, save and except an accident or
injury resulting from any act or default of the EIC, his agents, or servants. The Contractor shall indemnify
and keep indemnified the EIC against all such damages and compensation, save and except as aforesaid,
and against all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in
relation thereto.
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(2) Insurance Against Accident, etc., to workmen: The Contractor shall insure against such liability
with an insurer approved by the EIC, which approval shall not be unreasonably withheld, and shall
continue such insurance during the whole of the time that any person is employed by him on the works
and shall, when required, produce to the EIC or the Engineer's Representative such policy of insurance
and the receipts for payment of the current premium. Provided always that, in respect of any person
employed by any sub-contractor, the Contractor's obligation to insure as aforesaid under this sub-clause
shall be satisfied if the sub-contractor shall have insured against the liability in respect of such persons in
such manner that the EIC is indemnified under the policy, but the Contractor shall require such sub-
contractor to produce to the EIC when required, such policy of insurance and the receipt for the
payment of the current premium.

(3) Notification to insurer: It shall be the duty of the Contractor to notify the insurers under any of
the insurance referred to in Clause 20, 22 and 23 hereof any matter or count which by the terms of such
insurance are required to be notified and the Contractor shall indemnify and keep indemnified the EIC
against all losses, claims, demands, proceedings, costs, charges and expenses whatsoever arising out of
or resulting from any default by the Contractor in complying with the requirements of this sub-clause
whether as a result of the avoidance of such insurance or otherwise.

(4) All Insurances at Contractor's cost - The insurances referred to in Clause 21, 22 &
23 hereof shall be entirely at the cost and expenses of the Contractor and be included within his rates.
22.0. REMEDY ON CONTRACTOR'S FAILURE TO INSURE

If the Contractor shall fail to effect and keep in force the insurance referred to in Clause 20, 22 and 23
hereof, or any other insurance which he may be required to effect under the terms of the Contract, then
and in any such case the EIC may effect and keep in force any such insurance and pay such premium or
premiums including fines as may be necessary for that purpose and from time to time and deduct
double the amount so paid by the employer as aforesaid from any moneys due or which may become
due to the Contractor or recover the same as a debt due from the Contractor.

23.0. (1) Giving of Notices and Payment of Fees:

The Contractor shall give all notices and pay all fees required to be given or paid by any National or State
Statute, ordinance, or other law, or any rules regulation, or bye-law of any local or other duly
constituted authority 111 relation to the execution of the Works and by the rules and regulations of all
public bodies and companies whose property or rights are affected or may be affected in any way by the
Works.

(2) Compliance with Statutes, Regulations, etc. - The Contractor shall conform in all respects with the
provisions of any such Statute, Ordinance or Law as aforesaid and the Rules, regulations or bye-laws or
any local or other duly constituted authority which may be applicable to the Works and with such rules
and regulations of public bodies and companies as aforesaid and shall keep the EIC indemnified against
all penalties, fines and liability of every kind for breach of any such Statute, ordinance of Law, regulation
of bye law.

24.0. FOSSILS, TREASURE TROVE ETC.
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All fossils, any treasure trove, coins articles of value or object with antiquity and structures and other
remains or things of geological or archaeological interest discovered on the site of the Works shall as
between the Employer and the Contractor be deemed to be the absolute property of the Employer and
shall be handed over to the owner.

28.0. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES

All operations necessary for the execution of the Works shall, so far as compliance with the
requirements of the Contract permits, be carried on so as not to interfere unnecessarily or improperly
with the convenience of the existing plant workers, member of the public, or the access to use and
occupation of public or private roads, railways and footpaths to or of properties whether in the
possession of the EIC or of any other person or local authority.

25.0. RESTRICTION

(a) Restriction of Movements: The work shall have to be executed within the protected area of
existing water works. The existing rules and regulation related to ingress and egress of labour and
material shall have to be followed strictly in consultation with and as per direction of the EIC or the local
authority as the case may be. No labour, Supervisor or Engineer of the contractor shall enter inside the
treatment plant, pump house or any other existing installations without prior permission of concerned
officers EIC.

(b) Opportunities for other contractors: The Contractor shall in accordance with the requirements
of the EIC, afford all reasonable opportunities for carrying out their work to any other contractors
employed by the Employer and their workmen and to the workmen of the employer and of any other
duly constituted authorities who may be employed in the execution on or near the Site of any work not
included in the Contract or of any contract which the Employer may enter into in connection with or
ancillary to the Works. If, however, the Contractor shall, on the written request of the EIC or the
Engineer's Representative, make available to any such other contractor, or to the Employer or any such
authority, any roads or ways for the maintenance of which the Contractor is responsible, or permit the
use by any such of the Contractor's scaffolding or other plant on the Site, or provide any other service of
whatsoever nature, the Employer shall pay to the Contractor in respect of such use or service such sum
or sums if at all as shall, in the opinion of the Engineer, be reasonable.

26.0. CONTRACTOR TO KEEP SITE CLEAR

During the progress of the works the Contractor shall keep the site reasonable free from all necessary
obstruction and shall store or dispose of any Constructional Plant and surplus materials and clear away
and remove from the Site any wreckage, rubbish or Temporary Works no longer required.

27.0. CLEARANCE OF SITE ON COMPLETION

On the completion of the Works the Contractor shall clear away and remove from the site all
Constructional Plant, surplus materials, rubbish and Temporary Works of every kind, and leave the
whole of the Site and Works clean and in a workmanlike condition to the satisfaction of the
Superintending Engineer, South Circle, Municipal Engineering Directorate.
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28.0. LABOUR

(1) Engagement of labour: The Contractor shall make his own arrangements for the engagement of
all labour, local or otherwise, and save in so far as the Contract otherwise provides, for the transport,
housing, feeding and payment thereof.

(2) Supply of water: The Contractor shall, so far as is reasonably practicable having regard to local
conditions, provide on the Site, to the satisfaction of the EIC representative, an adequate supply of
drinking and other water for the use of the Contractor's staff and work people.

(3) Alcoholic Liquor or Drugs: The Contractor or his workmen shall not consume or sale or gift or be
under the influence of any drug/narcotics or Alcoholic liquor within the vicinity of the Construction site.

(4) Arms and Ammunition: The Contractor shall not give, barter or otherwise dispose of to any
person or persons, any arms or ammunition of any kind or permit or suffer the same as aforesaid.

(5) Festivals and Religious Customs: The Contractor shall in all dealing with labour in his
employment have due regard to all recognized festivals days of rest and religious or other customs.

(6) Epidemic: In the event of any outbreak of illness of an epidemic nature, the Contractor shall
comply with and carry out such regulations, orders and requirements as may be made by the
Government, or the local medical or sanitary authorities for the purpose of dealing with and overcoming
the same.

(7) Disorderly Conduct etc.: The contractor shall at all times take all reasonable precautions to
prevent any unlawful, riotous or disorderly conduct by or amongst his employees or workers and for the
preservation of peace and protection of persons and property in the neighbourhood of the Works
against the same.

(8) Compliance with Laws, regulation etc. relating to labour: In respect of the engagement,
employment, transport, payment, feeding, housing and working conditions of labour and all matters
connected there with the Contractor shall at all times during the continuance of the Contract, comply in
all respects with and carry out all obligations imposed on him by the provisions and requirements of the
following statutes.

(a) The Apprentices Act 1961 (Act 52 0f1961) and Rules and Regulations issued there under from
time to time.

(b) The Contract Labour Regulation and abolition Act 1970 (Act 37 of 1970) and Rules made there
under (West Bengal Contract Labour Regulation and Abolition Rules 1972) from time to time.

(c) The Payment of Wages Act 1936, the Minimum Wages Act 1948, the Employees Liability Act
1938, the Industrial Disputes Act 1947, the Maternity Benefits Act 1961, the Employees State Insurance
Act 1948 including modifications thereto the Rules and Regulations framed there under from time to
time.

(11) Local Labour: As far as possible local labour shall be engaged as unskilled labour.
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(12) Fair Wages - The Contractor shall in respect of all workers employed by him in and for the
performance of the Contract pay rates of wages and observe the conditions of employment not less
favourable than those provided under the relevant labour law as applicable to the State.

(13) Medical Attendance: The Contractor shall provide, to the satisfaction of the Government or
Local Authorities Concerned, adequate medical attendance for his employees and labour.

(14) Report or Accident: The Contractor shall, within twenty-four (24) hours of the occurrence of any
accident at or about the site or in connection with the execution of the Work, report such an accident to
the Engineer. The Contractor shall also report such accident to the competent authority whenever law
requires such a report.

29.0. RETURNS OF LABOUR ETC.

The Contractor shall, if required by the EIC, deliver to the EIC, or at his office a return in detail in such
form and at such intervals as the EIC may prescribe showing the supervisory staff and the number of the
several classes of labour from time to time employed by the Contractor on the Site and such information
respecting Constructional Plant as the Superintending Engineer, South Circle, Municipal Engineering
Directorate or his Representative may require.

30.0. MATERIALS AND WORKMANSHIP

(1) All materials and workmanship shall be of the respective kinds described in the Contract and in
accordance with the Engineer's instructions and shall be subjected from time to time to such tests as the
Engineer may direct at the place of manufacture or fabrication, or on the Site or at such other place or
places as may be specified in the Contract, or at all or any of such places. The Contractor shall provide
such assistance, instruments, machines, labour and materials as are normally required for examining,
measuring and testing any work and the quality, weight or quantity of any material used and shall
supply samples or materials before incorporation in the Works for testing as may be selected and
required by the EIC, be it at site or at the manufacturer/Vendors premises or elsewhere.

(2) Cost of samples: The Contractor at the cost and expense of him shall furnish all samples of
materials as may be required by the EIC.

(3) Cost of Tests: The cost of making any test shall be borne by the Contractor if such test is clearly
intended by or provided for in the Contract and in the cases only of a test under load or of a test to
ascertain whether the design of any furnished or partially finished work in appropriate for the purpose
which it was intended to fulfil is particularized is the Contract in sufficient detail to enable to Contractor
to price or allow for the same in his Bid.

(4) Cost of Tests not provided for, etc.: If the EIC orders any test, which is either;

a) Not so intended by or provided for, or
b) (In the cases above mentioned) is not so particularized, or
c) Though so intended or provided for is ordered by the Engineer to be carried out by an

independent person or organization at any place other than the Site or the place of manufacture or

35



fabrication of the materials tested, then the cost of such test shall be borne by the Contractor, if the
tests shows the workmanship or materials not to be in accordance with the provisions of the Contract or
the Engineer's instruction, but otherwise the cost shall be borne by the Employer.

31.0. INSPECTION OF OPERATIONS

The Engineer and any person authorized by him shall at all times have access to the Works and to all
workshops stores and places where work is being prepared or from where material manufactured
articles or machinery are being obtained for the Works and the Contractor shall afford every facility for
and every assistance in or in obtaining the right to such access.

32.0. EXAMINATION

(2) Examination of work before covering up: No work shall be covered up or put out or view
without the approval of the Superintending Engineer, South Circle, Municipal Engineer Directorate or
the his authorized Representative and the Contractor shall afford full opportunity for the EIC or the
Engineer's Representative to examine and measure any work which is about to be covered up or put out
of view and to examine foundations before permanent work is placed thereon. The Contractor shall give
due notice to the Engineer's Representative where any such work or foundations is or are ready or
about to be ready for examinations and the Engineer's Representative shall, without unreasonable
delay, unless he considers if unnecessary and advises the Contractor accordingly attend for the purpose
of examining and measuring such work or of examine such foundations

(2) Uncovering and making openings: The Contractor shall uncover any part or parts of the Works
or make opening in or through the same as the Engineer may from time to time direct and shall
reinstate and make good such part or parts to the satisfaction of the Superintending Engineer, South
Circle, Municipal Engineer Directorate or his authorized Representative. If any such part or parts have
been recovered up or put out of view after compliance with the requirement of sub- clause (I) of this
Clause and are found to be executed in accordance with the Contract, the expenses of uncovering,
making openings in or through, reinstating and making good the same shall be, borne by the Employer,
but in any other case all costs shall be borne by the Contractor.

33.0. REMOVAL

(2) Removal of improper work and materials: The EIC shall during the progress of the works have
power to order in writing from time to time.

a) The removal from the Site, within such time or time as may be specified in the order, of any
materials, which in the opinion of the Engineer, are not in accordance with the Contract.

b) The substitution of improper, substandard and unsuitable materials, and

c) The removal and proper re-execution, notwithstanding any previous test thereof or interim
payment therefore, of any work which in respect of materials or workmanship is not in the opinion of
the Engineer, in accordance with the Contract

(2) Default of Contractor in Compliance: In case of default on the part of the Contractor in carrying

out such order, the Employer shall be entitled to employ and pay other persons to carry out the same
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and all expenses consequent thereon or incidental thereto shall be recoverable from the Contractor by
the Employer, or may be deducted by the Employer from any sum due or' which may become due to the
Contractor.

34.0. SUSPENSION

(2) Suspension of work: The Contractor shall, on the written order of the Engineer, suspend the
progress of the works or any part thereof for such time or times and in such manner as the Engineer
may consider necessary and shall during such suspension properly protect and secure the work, so far as
is necessary in the opinion of the Engineer. The extra cost incurred by the Contractor in giving effect to
the Engineer's instruction under this Clause shall be borne and paid by the Employer unless such
suspension is

a) Otherwise provided for in the Contract, or

b) Necessary by reason of some default on the part of the Contractor, or

c) Necessary by reason of climatic conditions on the Site, or

d) Necessary for the proper execution of the work or for the safety of workmen or Works of any

part thereof in so far as such necessity does not arise from any act or default by the Engineer or the
Employer or from any of the expected risks defined in Clause 19 hereof provided that the Contractor
shall not be entitled to recover any such extra cost unless he gives written notice of his intention to
claim to the Employer within twenty-eight days of the Engineer's order. The EIC shall settle and
determine such extra payment and/or extension of time under Clause 43 hereof to be made to the
Contractor in respect of such claim as shall in the opinion of the Employer be fair and reasonable.

(2) Suspension lasting more than 90 days: If the progress of the Works or any part thereof is
suspended on the written order of the EIC and if permission to resume Work is not given by the EIC
within a period of ninety days from the date of suspension then, unless such suspension is within
paragraph (a), (b), (c) or (d) of sub-clause (1) of this Clause, the Contractor may serve a written notice on
the Employer requiring permission within twenty eight days from the receipt thereof to proceed with
the Works, or that part thereof in regard in which progress is suspended and, if such permission is not
granted within that time, the Contractor by a further written notice so served may, but is not bound to,
elect or treat the suspension where it affects part only of the Works as an omission of such part under
Clause 50 hereof, or where it affects the whole Works as an abandonment of the Contract by the
Employer.

35.0. COMMENCEMENT TIME AND DELAYS

Commencement of works: The Contractor shall commence the Works on Site within the period named
in the Appendix to the Bid after the receipt by him of a written order to this effect from the Engineer
and shall proceed with the same with due expedition and without delay, except as may be expressly
sanctioned or ordered by the Engineer, or be wholly beyond the Contractor’s Control. The successful
contractor shall within four weeks from the date of issue of Letter of Intent furnish one or more drawing
stating and showing the following:
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1.0 Layout of cable trenches, cable trays showing the locations and levels together without position of
hooks at the under site of the operating platform stating the maximum load required to be withstood.

2.0 Any other data that the Bid considers relevant for construction of civil structure.
3.0 Any other reasonable data that may be asked for.
36.0. POSSESSION

(1) Possession of site: Save in so far as the contract may prescribe, the extent of portions of the Site
of which the Contractor is to be given possession from time to time and the order in which such portions
shall be made available to him and subject to any requirement in the Contract as to the order in which
the Works shall be executed, the Employer will, with the Engineer's written order to commence the
Works, give to the Contractor possession of so much of the Site as may be required to enable the
Contractor to commence and proceed with the execution of the Works in accordance with the
Programmed referred to in Clause 14 hereof, if any, and otherwise in accordance with such reasonable
proposals, of the Contractor as he shall, by written notice to the Engineer, make and will, from time to
time as the Works proceed, give to the Contractor possession of such further portions of the Site as may
be required to enable the Contractor to proceed with the execution of the Works with due dispatch in
accordance with the said Programmed or proposals, as the case may be. If the Contractor suffers delays
or incurs cost for failure on the part of the Employer to give possession in accordance with the terms of
this Clause, the Employer shall grant an extension of time for the completion of the Works and certify
such sum as, in his opinion, shall be fair to cover the cost incurred, which sum shall be paid by .the
Employer.

(2) Way leaves etc.: The Contractor shall bear all costs and charges for special or temporary way
leaves required by him in connection with access to the Site. The Contractor shall also provide at his
own cost any additional accommodation outside the site required by him for the purpose of the works.

37.0. TIME

(2) Time of Completion and progress of Works: The progress of the work shall conform to the
approved Work Programmed in terms of Clauses 14 hereof, and subject to any requirement in the
contract as the completion of any section of the Works before completion of the whole, the whole of
the Works shall be completed, in accordance with the provisions of Clause 47 hereof, within the time
stated in the Contract calculated from last days of the period named in the Appendix to the Bid as that
within which the Works are to be commenced, or such extended time as may be allowed under Clause
43 hereof.

(2) Failure in keeping to stages of work Programmed: If the Contractor does not keep to the
approved program and continues at any stage to fail behind his schedule by as much as twenty percent
(20%) of the said approved work programmed, within thirty (30) days from receipt by him of a written
notice from the Engineer, or if in the opinion of the Engineer the delay will substantially affect operation
activities or execution of a major work item and it is ascertained by the Engineer that the Contractor
cannot remedy the occasion within the stipulated time, the Superintending Engineer, South Circle, M. E.
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Dte on recommendation of Engineer shall have full authority to undertake measures to recover from
such adverse condition in terms of the provisions of Clause 62 thereof.

38.0. EXTENSION OF TIME FOR COMPLETION

Should the amount of extra or additional work of any kind or any cause of delay referred to in these
Conditions, or other special circumstances of any kind whatsoever which may occur, other than through
a default of the Contractor, be such as fairly to entitle the Contractor to an extension of time for the
completion of the works, the EIC on recommendation of Engineer shall determine the period of such
extension and shall notify the Employer and the Contractor accordingly. Provided that the Engineer is
not bound to take into account any extra or additional work or other special circumstances unless the
Contractor has within twenty-eight days after such work has been commenced, or such circumstances
have arisen or as soon as is practicable, submitted to the Engineer full and detailed particulars of any
extension of time to which he may consider himself entitled in order that such submission may be
investigated at the time.

39.0. NO NIGHT OR SUNDAY WORK

Subject to any provision to the contrary contained in the Contract, none of the Permanent Works shall,
save as hereinafter provided, be carried on during the night or on Sundays, if locally recognized as days
of rest, or other locally recognized equivalent without the permission in writing of the Engineer, except
when the works is unavoidable or absolutely necessary for the saving of life or property or for the safety
of the Works, in which case the Contractor shall immediately advise the Engineer, provided always that
the provisions of the Clause shall not be applicable in the case of any work which it is customary to carry
out by rotary of shifts.

40.0. DAMAGES FOR DELAY

(2) Liquidated Damages for Delay: If the Contractor shall fail to achieve completion of the Works
within the time prescribed by Clause 42 hereof, then the Contractor shall pay to the Employer the sum
stated in the Contract as liquidated damages for such default and not as a penalty for every day of part
of a day which shall elapse between the time prescribed by Clause 42 hereof and the date of certified
completion of the Works, the Employer may without prejudice to any other method of recovery, deduct
the amount of such damages from any money in his hands, due or which may become due to the
Contractor. The payment or deduction of such damages shall not relieve the Contractor form his
obligation to complete the Works, or from any other of his obligations and liabilities under the Contract.

(2) Reduction of liquidated Damages: If, before the completion of the whole of the Works any part
or section of the Works has been certified by the Engineer as completed, pursuant to Clause 47 hereof,
and occupied or used by the Employer, the liquidated damages for delay shall, for any period of delay
after such certificate and in the absence of alterative provision in the contract be reduced in the
proportion which the value of the part or section so certified bears to the value of the whole of the
Works.

(3) Extent of Liquidated Damages: The liquidated damages referred to in sub-clause (1) for delay of
each day or part thereof, shall be at the rate of one percent (I %) or such smaller amount as the
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Employer may decide, or the total value of the Contract Price excluding the value of such part or section
of the works as may have been covered by certificate of completion in terms of the provisions of sub-
clause (2) above, Provided however that in no case shall be total amount of liquidated damages exceed
ten percent (10%) of the total Contract Price for whole Works.

(4) Liqguidated Damage as Reasonable Compensation: The 'Liquidated damage' referred to in sub-
clause (1) to (3) above, shall be considered as reasonable compensation to the applied to the use of the
Employer without reference to the actual loss or damage sustained and whether or not any damage
shall have been sustained.

(5) No bonus for early completion: -The Contractor shall not be entitled to payment of any bonus
for early completion of the Works.

41.0. CERTIFICATION OF COMPLETION OF WORK

(1) Erection: Erection of Mechanical and electrical equipment shall be construed to have been
completed where equipment in question is placed in position undergoes all necessary tests such as
those for alignment, verticality, leak proof, insulation etc. as may be specified elsewhere in the Bid
documents and put to operation.

(2) Completion: Completion is a stage when the equipment and the structure as a whole is certified
by the Employer. The date shall only be indicative for the purpose of reckoning the period of
Maintenance Period and shall not be co-related with the release of any payment provided that non-
continuous of sporadic functioning shall not be deemed as commissioning and also provided that non-
commissioning of minor works, the decision on determination of major or minor works resting with the
employer, shall not nullify the act of completion for the aforesaid purpose. An item shall be considered
as minor work where its non-completion may not in the opinion of the employer, stand in the way of
commencement of plant operation.

42.0. ALTERATIONS, ADDITIONS AND OMISSIONS

(2) Variations: The Employer may make any variation of the form, quality or quantity of the Works
or any part thereof that may, in his opinion, be necessary and for that purpose, or if for any other reason
it shall, in his opinion, be desirable, he shall have power to order the Contractor to do and the
Contractor shall do any of the following:

a) Increase or decrease the quantity of any work included in the contract.

b) Omit any such work.

c) Change the character or quality or kind of any such work.

d) Change the levels, lines position and dimensions of any part of the Works and

e) Execute additional work of any kind necessary for the satisfactory completion of the works or

for deriving satisfaction of the Employer. It is expressly provided that no such variation shall, in any way
vitiate or invalidate the Contract, but the value, if any, of all such variations shall be taken into account
in ascertaining the amount of the Contract Price.
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(2) Orders for variations to be in writing: The Contractor shall make no such variations without an
order in writing from the Employer. Provided that no order in writing shall be required for insignificant
increase or decrease in the quantity of any work where such increase or decrease is not the result of an
order given under this Clause, but is the result of the quantities exceeding or being less than those
stated in the Schedule of prices. Provided also that if for any reason the Employer shall consider it
desirable to give any such order verbally, the Contractor shall comply with such order and any
confirmation in writing of such verbal order given by the Employer whether before or after the carrying
out of the order, shall be deemed to be an order in writing within the meaning of this Clause. Provided
further that in the event of non-receipt of written confirmation from the Employer, the Contractor shall,
within eleven days, confirm the same from his end in writing to the Employer, and If such confirmation
is not contradicted in writing within fourteen days by the employer, it shall be deemed to be an order in
writing by the Employer.

43.0. VALUATION

(2) Valuation of variations: All extra or additional work done or work omitted or substituted by
order of the Employer shall be valued at the rates and prices set out in the Contract if, in the opinion of
the Employer, the same shall be applicable as it is or with addition to or subtraction from an accepted
item, if the contract does not contain any rates or prices applicable to the extra or additional work, then
the rates or prices shall be obtained from the Applicable Circle, Public Works Department schedule of
rates as was in vogue on the date of submission of the Bid. The same being escalated to an extent
determined by comparing the cost of a similar item appearing in the Schedule of Prices with those in
PWD schedule. Where such rates are not available in P.W.D. schedule of rates, the market-analysed rate
as approved by the Employer shall be final and binding. In case of such analysed rates, 10% profit
including overhead consultant’s fees, GST. etc. shall be allowed. No other overhead, or other expenses
shall be considered.

(2) Variation Exceeding 20%: - If, on certified completion of the whole of the Works, it shall be
found that a reduction or increase greater than twenty percent (20%) of the sum named in the Letter of
Acceptance, excluding all fixed sums, provisional sums if any, results from

a) The aggregate effect of all Variation Orders, and

b) All adjustments upon measurement of the estimated quantities set out in the Schedule of Prices
excluding all provisional sums, and adjustments of price made under Clause 66 (1) hereof but not from
any other clause, of the Contract Price shall be adjusted by such sum as may be agreed between the
Contractor and the Employer or, failing agreement, fixed by the Employer having regard to all material
and relevant factors, including the Contractor's site and general overhead costs.

(3) Claims: The Contractor shall send to the EIC once in every month an account giving particulars,
as full and detailed as possible, of all claims for any additional payment to which the Contractor may
consider himself entitled and of all extra or additional work ordered by the Employer which he has
executed during the preceding month. No final or interim claim for payment for any such work or
expense will be considered which has not been included in such particulars. Provided always that the
Employer shall at his discretion be entitled to authorize payment to be made for any such working
expense, notwithstanding the Contractor's failure to comply with this condition, that the Contractor has,
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at the earlier practicable opportunity, notified the Employer in writing that he intends to make a claim
for such work, provided always that a release of payment shall be preceded by the claim and valuation
of variation, in that order.

44.0. APPROVAL OF MATERIAL, ETC. NOT IMPLIED

The operation of Clause 52 hereof shall not be deemed to imply any approval by the Engineer of the
materials or other matters referred to therein shall not interfere with rejection of any such materials at
any time by the Engineer.

45.0. MEASUREMENT
For measurement, the metric system should be used.
46.0. WORKS TO BE MEASURED

The engineer shall, except as otherwise stated, ascertain and determine by measurement the value in
terms of the Contract of work done in accordance with the Contract. He shall, when he requires any part
or parts of the works to be measured, give notice to the Contractor's authorized agent or
representative, who shall forthwith attend or send a qualified agent to assist the Engineer or the
Engineer's Representative in making such measurement, and shall furnish all particulars required by
either of them. Should the Contractor not attend, or neglect or omit to send his agent on two
consecutive occasions, then in the third occasion the measurement shall be made unilaterally by the
Engineer, which shall be taken to be the correct measurement of the work. For the purpose of
measurement such permanent work as is to be measured by records and drawings at suitable intervals
of such work and the Contractor, as and when called upon to do so in writing shall, within fourteen days,
attend to examine and agree upon such records and drawings, with the Engineer or Engineer's
Representative and shall sign the same when so agreed. If the Contractor does not so attend to examine
and agree upon such records and drawings on two consecutive occasions they shall be taken to be
correct. If, after examination of such records and drawings, the Contractor does not agree with the same
or does not sign the same as agreed, they shall nevertheless be taken to be correct, unless the
Contractor shall, within fourteen days of such examination, lodge with the for decision by the Engineer,
a notice in writing giving details of the respects in which such records and drawings are claimed by him
to be incorrect together with reasons thereof.

47.0. METHOD OF MEASUREMENT

The Works shall be measured but, notwithstanding any general or local custom, except where otherwise
specifically described or prescribed in the Contract

48.0. PAYMENT TERM

Terms of Payment : Item wise break up

1 | Planning, Design, Construction of dedicated DI/MS Pipe carrying bridge (4 Nos pipe of size
500mm, 400mm, 2 Nos 350 mm dia) and all other allied works including Plastering, Painting
with best quality aluminium paint, laying inlet pipes, delivery pipes &proving support where
necessary, valves support as per tentative drawing attached with bid document complete in all
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respect as per approved drawing and direction of EIC.

Break up:

A | Soil Investigation & Pile foundation including Pile cap 10%

Construction of RCC Pier / Pile Cap upto seat level of the

(o)
bridge with bearing arrangement as per design 12%

Supply of (SAIL MAKE) Structural member including cleats

18%
and gussets

B | All structural work of steel bridge complete in all respect. 35%

Laying, fittingfixing of pipe line with bridge structure

C . 20%
complete in all respect.
All work including priming, painting and other finishing
D . 5%
work Complete in all respect
Total = 100%
49.0. REMEDIES AND POWERS
1) Default of contractor: If the Contractor shall become bankrupt, or have a receiving

order made against him, or shall present his petition in bankruptcy, or shall made an arrangement with
or assignment in favour of his creditors, or shall age to carry out the Contract under a committee of
inspection of his creditors or, being a corporation, shall go into liquidation (other than a voluntary
liquidation for the purpose of amalgamation or reconstruction), or if the Contractor shall assign the
Contract, without the consent in writing of the Employer first obtained, or shall have an execution levied
on his goods, or if the Engineer shall certify in goods, or if the Engineer shall certify in writing to the
Employer that in his opinion the Contractor :

a) Has abandoned the Contract, or

b) Without reasonable excuse has failed to commence the Works or has suspended the progress of
the Works for twenty-eight days after receiving from the Engineer written notice to proceed, or

c) Has failed to remove materials from the Site or to pull down and replace work for twenty-eight
days after receiving from the Engineer written notice that the said materials or work had been
condemned and/or rejected by the Engineer under these conditions, or

d) Despite previous warnings by the Engineer, in writing, is not executing the Works in accordance
with the Contract, or is persistently or flagrantly neglecting to carry out his obligation under the
Contract, or

e) Has, to the detriment of good workmanship, or in defiance of the Engineer's instructions to the
contrary, sublet any part of the Contract.

Then the Employer may, after giving fourteen day notice in writing to the Contractor, enter upon the
Site and the Works and expel the Contractor therefore without thereby avoiding the Contract, or
releasing the Contractor from any of his obligations or liabilities under the Contract, or affecting the
rights and powers conferred on the Employer or the Engineer by the Contract, and may himself
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complete the Works or may employ any other contractor or agency to complete the Works. The
Employer or such other contractor may use for such completion so much of the Constructional Plant,
Temporary Works and materials, which have been deemed to be reserved exclusively for the execution
of the Works, under the provisions of the Contract, as he or they may think proper and the Employer
may, at any time, sell any of the said Constructional Plant, Temporary Works used and unused materials
and apply the proceeds of sale in or towards the satisfaction of any sums due or which may become due
to him from the Contractor under the Contract.

2) Valuation at date of forfeiture: The Engineer shall, as soon as may be practicable after any such
entry and expulsion by the Employer, fix and determine expert, or by or after reference to the parties, or
after such investigation or enquiries as he may think fit to make or institute and shall certify what
amount, if any, had at the time of such entry and expulsion been reasonably earned by or would
reasonably accrue to the Contractor in respect of work then actually done by him under the Contract
and the value of any of the said unused or partially used materials, and Constructional Plant and any
Temporary Works.

3) Payment after forfeiture: If the Employer shall enter and expel the Contractor any money on
account of the Contract until the expiration of the Period of Maintenance and thereafter until the costs
of execution and maintenance, damages for delay in completion, if any and all other expenses incurred
by the Employer have been ascertained and the amount thereof certified by the Engineer. The
Contractor shall then be entitled to receive only such sums or sums, if any, as the Engineer may certify
would have been payable to him upon due completion by him after deducting the said amount. If such
amount shall exceed the sum which would have been payable to the Contractor on due completion by
him, then the Contractor shall, upon demand, pay to the Employer the amount of such excess and it
shall be deemed a debt due by the Contractor to the Employer and shall be recoverable accordingly.

50.0. URGENT REPAIRS

If, by reason of any accident, or failure, or other event occurring to in or in connection with the Works,
or any part thereof, either during the execution of the Works, or during the period of Maintenance, any
remedial or other work or repair shall, in the opinion of the Engineer or the Engineer's Representative,
be urgently necessary for the safety of the Works and the Contractor in unable or unwilling at once to
do such work or repair, the Employer may employ and pay other persons to carry out such work or
repair as the Engineer or the Engineer's Representative may consider necessary. If the work or repair so
done by the Employer is work which in the opinion of the Engineer, the Contractor was liable to do at his
own expense under the Contract, all expenses properly incurred by the Employer in so doing shall be
recoverable from the Contractor by the Employer, or may be deducted by the Employer from any sums
due or which may become due to the Contractor. The Engineer or the Engineer's Representative, as the
case may be, shall, as soon after the occurrence of any such emergency as may be reasonably
practicable, notify the Contractor thereof in writing.

51.0. SPECIAL RISKS

Notwithstanding anything in the Contract contained:
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1) No liability for war, etc., Risks- The Contractor shall be under no liability whatsoever whether by
way of identity or otherwise for or in respect of destruction of or damage to the Works, same to work
condemned under the provision of Clause 38 hereof prior to the occurrence of any special risk
hereinafter mentioned, or to property whether of the Employer or third parties, or for or in respect of
injury or loss of life which is the consequence of any special risk as hereinafter defined The employer
shall indemnify and save harmless to Contractor against and from the same and against and from the
same and against and from all claims, proceedings, damages, costs, charges and expenses whatsoever
arising there out or in connection therewith.

2) Damage to works, etc., by special risks - If the Works or any materials on or near or in transit to
the Site, or any other property of the Contractor used or intended to be used for the purposes of the
Works, shall sustain destruction of damage by reason or any of the said special risks the Contractor shall
be entitled to payment for:

a) Any permanent work and for any materials so destroyed or damaged and so far as may be
required by the Engineer, or as may be necessary for the completion of the Works, or the basis of cost
plus such profit as the Engineer may certify to be reasonable;

b) Replacing or making good any such destruction or damage to the Works;

c) Replacing or making good such materials or other property of the Contractor used or intended
to be used for the purposes of the Works.

3) Projectile missile etc.: Destruction, damage, injury or loss of life caused by the explosion or
impact whenever and wherever occurring of any mine, bomb, shell, grenade, or other projectile, missile,
ammunition, or explosive of war, shall be deemed to be a consequence of the said special risks.

4) Increase cost arising from special risks: The Employer shall repay to the Contractor any
increased cost of or incidental to the execution of the Works, other than such as may be attributable to
the cost of reconstructing work condemned under the provisions of Clause 38 hereof, prior to the'
occurrence of any special risk, which is howsoever attributable to or consequent on or the result of or in
any way whatsoever connected with the said special risks, subject however to the provisions in this
Clause hereinafter contained in regard to outbreak of war, but the 'Contractor shall as soon as any such
increase of cost shall come to his knowledge forthwith notify the Superintending Engineer, South Circle,
Municipal Engineering Directorate thereof in writing.

5) Special Risks: The special risks are war, (whether war be declared or not), invasion, act of foreign
enemies, the nuclear and pressure waves risk described in Clause 19(2) hereof, or in so far as it relates
to the country in which the works are being or are to be executed or maintained, rebellion, revolution,
insurrection, military or usurped power, civil war, or unless solely restricted to the employees of the
Contractor or of his Sub-Contractor and arising from the conduct of the works, riot, commotion or
disorder.

6) Outbreak of war: If, during the currency of the Contract, there shall be an outbreak of war,
whether war is declared or not, in any part of the world which, whether financially or otherwise,
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materially affects the execution of the works, the Contractor shall, unless and until the Contract is
terminated under the provisions of this Clause, continue to use his best endeavours to complete the
execution of the Works. Provided always that the Employer shall be entitled at any time after such
outbreak of war to terminate the Contract by giving written notice to the Contractor and upon such
notice being given, this Contract shall, except as to the rights of the parties under this Clause and to the
operation of Clause 64 hereof, terminate but without prejudice to the rights of either party in respect of
any antecedent breach thereof

7) Removal of plant of termination: If the Contract shall be terminated under the provisions of the
last proceeding sub-clause, the Contractor shall, with all reasonable dispatch, remove from the Site all
constructional Plant and shall give similar facilities to his Sub-Contractors to do so.

8) Payment if Contract terminated: If the Contract shall be terminated as aforesaid, the Contractor
shall be paid by the Employer, in so far as such amounts or items shall not have already been covered by
payments on account made to the Contractor, for all work executed prior to the date of termination at
the rates and prices provided in the Contract and in addition

a) The amounts payable in respect of any preliminary items, so far as the work carried out or
performed, and a proper proportion as certified by the Engineer of any such items, the work or service
comprised in which has been partially carried out or performed.

b) The cost of materials or goods reasonably ordered for the Works which shall have been
delivered to the Contractor or of which the Contractor is legally liable to accept delivery such materials
or goods becoming the property of the Employer upon such payments being made by him.

c) A sum to be certified by the Engineer, being the amount of any expenditure reasonably incurred
by the Contractor in the expectation of completing the whole of the Works in so far as such
expenditure shall not have been covered by the payments in this sub-clause before mentioned.

d) Any additional sum payable under the provisions of sub-clause (), (2) and (4) of this Clause.

Provided always that against any payments due from the Employer under this sub- clause, the Employer
shall be entitled to be credited with any outstanding balances due from the contractor for advances in
respect of Constructional Plant and materials and any other sums which at the date of termination were
recoverable by the Employer from the Contractor under the terms of the Contract and provided that if
the termination be made in exercise of Clause C-60(1), no payment shall be released under ClauseC-
62(8) (a) to (d).

52.0. FORCE MEJURE

Payment in event of Force Mejure: A war, or other circumstances outside the control or both parties,
arises after the Contract is made so that either party is prevent from fulfilling his contractual obligations,
or under the law governing the Contract, the parties are released from further performance, then the
sum payable by the Employer to the Contractor in respect of the work executed shall be the same as
would have been payable under Clause 62 hereof if the Contract had been terminated under the
provisions of Clause 62 thereof.
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53.0. SETTLEMENT OF DISPUTES

Settlement of Disputes: If any dispute or difference of any kind whatsoever shall arise between the
Employer and the Contractor or the Engineer and the Contractor in connection with, or arising out of the
Contract, of the execution of the Works, whether during the progress of the Works or after their
completion and whether before or after the termination, abandonment or breach of the Contract, it
shall be settled in the court of law having jurisdiction provided that such a recourse shall not be resorted
to without exhausting all other reasonable avenues of redresser.

54. NOTICES

(2) Contractor's local office and service of notices to contractor: The Contractor shall have a local
office at or near the Site of Work full address thereof shall be intimated by the Contractor or his
authorized Agent to the Employer as well as to the Engineer. All Certificates notice or written orders to
be given by the Employer or by the Engineer to the Contractor under the terms of the Contract shall
deemed to have been served by sending by post to or delivering the same to the Contractor's local
office.

(2) Service of notice to employer: All Notice to be given to the employer under the terms of the
Contract shall be served by sending by Registered post or delivering the same to the address given
below:

OFFICE OF THE COUCILLORS OF
BANKURA MUNICIPALITY
P.O. - Bankura, Dist. - Bankura

55.0. CONTRACT EMBODIES WHOLE ARRANGEMENT

The Contract becomes effective immediately on Issue of the letter of acceptance to the successful
Bidder. The Contract (with annexure if any) as subsequently executed embodies the whole arrangement
between the parties entering into the Contract All previous correspondence, negotiations,
representation, explanations statements, promises or guarantees (whether oral or written) as are not
included with the Contract as executed, shall normally be excluded in the interpretation of the Contract.

56.0. COMPLETION DRAWING

Completion drawing including detailed construction drawing shall have to be submitted in original with
6 (six) copies of prints of each. The original drawings shall be drawn on thick polyester film approved by
the Engineer-in-Charge. Scale and size of drawings shall also be as specified by the Engineer-in-Charge.
Soft copy of drawing copied in CD/DVD should be submitted in addition. No extra payment will be made
for it. The Completion drawings are to be got approved by the Employer and shall have to be submitted
before the issue of certificate of final acceptance as in Clause C-57 (6).

57.0. BIDDER SHALL VISIT THE SITE

Intending Bidder shall visit the site and make him thoroughly acquainted with the local site condition,

nature and requirements of the works, facilities of transport condition effective labour and materials,
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access, delivery, loading, unloading and storage for materials and removal of unsuitable materials. The
Bidder shall be deemed to be incorporate in their Bidder quotation for cost of procurement, carriage,
freight and other charges as also for any special difficulties and including incorporation any or all
inconveniences, police restriction for transport etc for proper execution of work as indicated in the
drawing. The successful Bidder will not be entitled to any claim of compensation for difficulties faced or
for losses incurred on account of any condition which existed before the commencement of the work or
which in the opinion of the owner might be deemed to have reasonably been inferred to be so existing
before commencement of work.

58.0 GOVERNMENT AND LOCAL RULES / LAW OF STATE

The contractor shall conform to the provisions of all local Bye-laws and Acts relating to the work and to
the work and to the Regulations etc. of the Government and Local Authorities and of any company with
whose system the structure is proposed to be connected. The contractor shall give all notices required
by said Act, Rules, Regulations and Bye-laws etc. and pay all fees payable to such authority/authorities
for execution of the work involved. The cost, if any, shall be deemed to have been included in his quoted
rates, taking into account all liabilities for licenses, fees for footpath encroachment and restorations etc.
and shall indemnify the owner against such liabilities and shall defend all actions arising from such
claims or liabilities.

59.0 STORE SHED

The Contractor shall provide at his own cost a store shed of adequate capacity for storing materials. The
shed should be of such construction that it must protect the materials against deterioration. A raised
platform well above the highest flood level shall be made for stacking cement in such a way that the
cement procured earlier can be consumed first so as to avoid deterioration due to prolonged stacking.
Any modifications to the store shed in suggested by the Superintending Engineer of South Circle of
Municipal Engineering Directorate recommendation for better storing of materials that shall have to be
carried out by the Contractor at his own cost.

60.0 LAND FOR CONTRACTOR'S ESTABLISHMENT

For the purpose of constructing Contractor's Store yard, go-downs, site office and ancillaries, he may
utilize portion of the land belonging to the Employer at such location as would not interfere to execute
other co works. For all these, the Contractor shall have to obtain the requisite permission of the
Engineer. The Contractor shall for this purpose submit to the Engineer for his approval a plan of the
proposed layouts for the site facilities. The Engineer reserves the right to alter and modify the
Contractor’s proposals as the Superintending Engineer of South Circle of Municipal Engineering
Directorate may deem fit.

61.0 WATER AND ELECTRICITY FOR CONSTRUCTION

1. The Contractor shall have to make his own arrangement for supply of water and for electrical
power that may be required for or in connection with the works. No payment on this account will be
entertained. However, Municipality may assist in getting power.
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2. Arrangement for supply of piped water may not be possible. The Contractor will have to make
arrangement for supply of drinking water and water required for constructions works by sinking tube
wells or other suitable alternatives. The Bidders shall investigate this matter during site inspection
before submission of Bidders: No payment will be entertained on ethis account.

3. Nevertheless, electrical power from usual supply agencies may not be continuously available
due to various reasons including load shedding. In case of non- availability of electrical power the
contractor will have to make his own arrangements for electrical power through generations. Contractor
should include such aspects while quote his rate. No payment will be entertained on this account. When
drawing power from the Municipality power point, the contractor shall have to bear the cost of
electrical charges. The route of conveyance shall be subject to approval by the Engineer-in-Charge and
will be in accordance with prevailing I.E. Rules.

62.0 FIRST-AID FACILITIES

The Contractor shall arrange for medical attentions to be promptly available when necessary. He shall
for this purpose provide a number of First-Aid stations at suitable locations within easy reach of the
workmen and other staff engaged in the Works. Each First-Aid station shall be properly equipped and
will remain in charge of a suitably qualified person. The Contractor shall also provide for transport of
serious cases to the nearest hospital. All these arrangements shall be to the approval of the
Superintending Engineer of South Circle of Municipal Engineering Directorate.

63.0 FIRE FIGHTING ARRANGEMENT / FIRE EXTINGUISHING ARRANGEMENT

The Contractor shall provide suitable arrangement for fire fighting / fire Extinguishing. For this purpose
he shall provide requisite number of Fire Extinguishers and adequate number of buckets, some of which
are to be always filled with sand and some with water. This equipment shall be provided at suitable
prominent and easily accessible places and shall be properly maintained.

64.0 SAFETY MEASURES

The Contractor shall be responsible for the safety of all workmen and other persons entering or in the
works and shall at his own expense and to the approval of the Superintending Engineer of South Circle
of Municipal Engineering Directorate, take all measures necessary to ensure their safety. Such measures
shall include the provisions of helmets (Specially where work at a height is involved), provision of gum-
boots to workers engaged in cement concrete or other works, scaffolding or other measures required
for working at a height, shall be strong and rigid and have to be provided with suitable and convenient
access. Shoring required for deep excavation must be adequate and rigidly braced and strutted. The
Contractor shall provide depending on the exigencies of the location and nature of work and other
relevant factors, other safety measure that the Superintending Engineer of South Circle of Municipal
Engineering Directorate may direct.

65.0 SUPERVISORY STAFF

The Contractor shall engage an experienced and qualified Site Manager to be in day-to- day charge of
the work and he should be authorized to receive instructions from the Engineer. He shall receive orders
given by the Engineer from time to time and shall act on them promptly. The Contractor shall, during
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working hours, maintain engineer and supervisors of sufficient training and experience to supervise the
various items and operations of the work. Orders and directions as given to such engineers and
supervisors or other staff of the Contractor shall be deemed to have been given to the Contractor. The
Engineer of the Contractor responsible for this work, by whatever designation he may be known, but
who will be specified on award of the Contract shall at least once in a fortnight inspect the works and
shall discuss with the Engineer the conduct and progress of the work.

66.0 JOINT SURVEY

The Contractor shall satisfy himself regarding the correctness of the layouts, levels etc. as are shown in
the drawings or given in the specifications. Before starting the work he shall also carry out at his own
cost, survey of the whole work site jointly with the representative(s) of the Authority. Discrepancies
noticed between drawings and the joint survey shall be informed in writing to the Superintending
Engineer of South Circle of Municipal Engineering Directorate and got set right before execution of
works. Such deviations as may arise out of the joint survey shall not viable the provisions of contract or
entitle the Contractor to any extras in any way.

67.0 LAYOUT AND CHECKING

The contractor shall provide all labours, skilled and unskilled and all materials needed for carrying out,
as directed, survey, laying out, setting out, checking of works, taking measurements, testing hydraulic
and other structures, without any extra payment. The Contractor shall also provide approach and access
to all the works and stores without any extra cost.

68. Reference Points

After the joint survey has been plotted and approved by the E.Il.C. recommendation or his authorized
representative, permanent base lines, cross line and bench marks shall be established by the Contractor
so as to serve as reference points and "Dimensional Control Basis" of works. He shall prepare and submit
a plan showing such reference points with their full description.

69.0 CO-OPERATION WITH OTHER CONTRACTORS

Some works in plant site, have been already done/are being done/will be done through other
contractors. In the event of any such work the contractor shall have to work in full co-operation and in
close co-ordination with other contractor/contractors. Any difficulty that may arise in this connection
will have to be amicably settled by the contractors amongst themselves. If that be not possible, the
matter shall be referred to the Superintending Engineer of South Circle of Municipal Engineering
Directorate whose decision shall be final and binding on all the parties.

However, the site allocated to the contractor may be fenced at the Contractor's cost provided any
necessary access to others as it required is given. The contractor will be permitted to use only the access
to the site as indicated on the site plan of Bidder Drawing.

70.0 APPROVAL OF MATERIALS AND EQUIPMENT TO BE USED

Samples in large enough quantity of materials and descriptive data therefore requiring prior approval

shall be furnished by the contractor to the E.I.C. Municipal Engineering Directorate in good time before
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the collection of such materials and equipment so as to permit inspection and testing. The samples shall
be properly marked to show the name of the materials, name of the manufacturer and place of origin
and item for which it is to be used. Only upon approval, the materials of approved quality shall be
brought to site. Samples approved shall be on exhibition at all times, properly stores and prevented
from deterioration for the purpose of comparison with the materials brought to site of work from time
to time for use in work.

71.0 CONSTRUCTION RECORDS

The Contractor shall keep and supply to the Engineer the up-to-date records of the dimensions and
positions of all permanent works (showing therein any approved deviation between the drawing and the
work as actually executed), The information available from the records must be adequate and complete
to enable preparation of "as- made" drawing by the Contractor from these records.

72.0 PROGRESS PHOTOGRAPHS

The Contractor shall at his own cost and expense arrange to take periodic photographs to show the
progress of work or interesting features thereof. The time and the position from where a photograph is
to be taken should be as per direction of the Engineer or his Representative, Three copies of each of
these photographs to an enlarged size of about 25 cm x 20 cm together with the CD/DVD, shall be
supplied to the Superintending Engineer of South Circle of Municipal Engineering Directorate and these
shall become the property of the Employer. Each photograph shall be suitably captioned with the date
of the photograph, location and other relevant particulars, further prints and CD of the photograph,
location and other relevant particulars shall not be kept by the Contractor or reproduced without
written permission of the Employer. Digital Camera with 9.0 Mega pixels should be used for taking
photos. Restrictions to photography or security restrictions that may be applicable to any particular area
must be carefully and rigidly observed. The number of photographs (each consisting of three prints and
the CD/DVD as aforesaid) for the complete works is not expected to exceed 100 (one hundred), No
photograph of the plant and other installations shall be taken without prior approval of the concerned
officers

73.0 SATISFACTORY COMPLETION OF VARIOUS ITEMS

The sub-works included in the Schedule of Prices are job works on lump sum basis. The various items of
the sub-work are to fit in perfectly in the whole plant in every respect so as to form effective working
parts of the whole plant as per satisfaction of the Superintending Engineer of South Circle of Municipal
Engineering Directorate. Each sub- work will be considered as complete when it is completed as per
specifications and put into commission, as per standards, as a successful component part of the whole
plant.

74.0 CHECKING QUALITY OF WORK

Should the Engineer consider it necessary to satisfy himself as to the quality of the work, the Contractor
shall, at any time during continuance of the contract, offer sample of work done or if necessary pull
down a reasonable part of the work enough for such inspection and testing as the Engineer may direct
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and the Contractor shall make good the same at his cost and to the satisfaction of the Engineer without
any extra cost.

75.0 RECORDING MEASUREMENTS

Though the offer is on lump sum basis, the Contractor shall give not less than five days’ notice,
in writing to the Engineer, about the work which is proposed to be covered or placed beyond the reach
of measurements so that measurements may be taken before the work is covered, bar bending
schedule is to be provided five days before the casting date. If any work is covered without such written
notice, the same shall be uncovered at the cost of the Contractor and in default hereof no payment or
allowances shall be made for such work. These requirements apply for all the component items
executed for the sub-work for which lump sum price is quoted

76.0 SITE ORDER BOOKS

1. For the purpose of quick communication between the Engineer or his Representative and the
Contractor or his Agent or Representative, Site order Books shall be maintained at site in the manner
described below. Any communication relating to the works may be conveyed through records in the Site
Books. Such a communication from one party to the other shall be deemed to have been adequately
served specified elsewhere in the General Conditions of Contract. Each Site Book shall have machine-
numbered pages in triplicate and shall be carefully maintained and preserved.

2. The Contractor shall keep Site Books at various places Site work is being carried out so as to be
readily available to the Engineer or his Representative. Any instruction or order which the Engineer or
his Representative may like to issue to the Contractor may be recorded by him in the Site Book and two
copies thereof taken by him for his record. The Contractor or his Agent or Representative may similarly
maintain separate Site Book for any communication he may like to send to the Engineer or his
Representative. Two copies thereof when sent to the Engineer's Representative and receipt obtained
thereof, will constitute adequate service of the communication to the Engineer.

77.0 TECHNICAL ASSISTANCE

Training of Technical Personnel: -The Contractor shall undertake to train three technical
personnel selected and sent by the ULB to the works of the Contractor. These engineers shall be given
special training in the shop and drawing office where the equipment will be designed and manufactured
and where possible in any other plant where Contractor's manufactured equipment of similar type is
under installation tests or maintenance, to enable them to become fully familiar with the equipment
being supplied by the Contractor. The period of training shall be as decided by the ULB but in any case
shall not exceed six months for any individual. During the period of training the Contractor shall arrange
for reasonable accommodation of the engineers and transport from the place of accommodation to the
works or plant. The Contractor's supervisory personnel at site shall continuously and intensively instruct
and train an adequate number of the ULB authority operating and maintenance personnel at site during
erection and commissioning of the plant to enable them to take over the operation and maintenance of
the plant after the maintenance period. No extra payment shall be made by ULB for the training of
personnel under this clause.
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78.0 SECURITY DEPOSIT AND REFUND:

2% earnest money having been converted in to Security Deposit along with 8% deduction from each
R/A bill will constitute the overall Security Deposit to 10%. Such Security Deposit will be held back for
3 (three) years, starting from the date on which a Completion Certificate is issued by the Executive
Engineer of Bankura Division, M E Directorate. The Security Deposit will be refunded after lock-in
period (3years) to the contractor by the Tender Inviting Authority only after recommendation by the
Executive Engineer.

Chairman
Bankura Municipality
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SECTION-D

GENERAL SPECIFICATIONS OF WORKMANSHIP AND MATERIALS FOR CIVIL WORK

1.0

1.1

111

1.1.2

1.1.3

1.1.4

1.15

1.2

GENERAL
General Materials

All materials used in the permanent works shall be of the best quality of the kind and to the
approval of the Engineer-in-Charge. Any material not covered by these Specifications, shall
comply with the relevant latest Indian Standard Specifications (Referred to as IS as revised or
modified up-to the date one month prior to Tender date). British or American Standard
Specifications shall be referred to in case any particular specification is not available in any of
the aforesaid Specifications. For materials not specified in the aforesaid, direction of the
Engineer-in-Charge shall be followed. All disputes shall be referred to the Employer, whose
decision shall be final and binding.

Samples of materials to be supplied and used, by the Contractor in the works shall be to the
prior approval of the Engineer-in-Charge. For this purpose the Contractor shall furnish in
advance representative samples in quantities and in the manner as directed by the Engineer-in-
Charge for his approval. Materials brought to the Site, which in the option of the Engineer-in-
Charge do not conform to the approved sample, shall, if so directed by him, be removed by the
Contractor from the Site and replaced by the materials of approved quality.

In spite of approval of the Engineer-in-Charge of any materials brought to the site, he may
subsequently reject the same if in his opinion the materials has since deteriorated due to long or
defective storage or for any reason whatsoever and is thereby considered unfit for use in the
permanent works. Any material thus rejected shall be immediately removed from the Site at
Contractor's cost and expense.

All materials brought to the Site shall be properly stored and guarded in the manner as directed
by the Engineer-in-Charge and to his satisfaction.

The Engineer on written request of EIC may carry out test of materials as he may decide. The
Contractor shall, at his cost and expenses, for this purpose supply requisite materials and render
such assistance to the Engineer-in-Charge as he may require.

Workmanship

All works are to be carried out in proper workman like manner. Items of works not covered by these

Specifications or by other tender documents shall be carried out as per best practice according to the

direction of the Engineer-in-Charge and to his satisfaction. The relevant IS Specifications or in case of

necessity British or American Standard Specifications shall be taken as guide for the purpose.

13

Works Included
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The rates for all items, unless specifically stated otherwise in the Contract, must cover the cost of all
materials, labours, tools, machinery, plant, pumps, explosives, scaffolding, staging strong props,
bamboos, ropes, templates, pages and all appliances and operations whatsoever necessary for efficient
execution of work.

1.4 Ground Conditions

The Contractor is to visit the site and ascertain local conditions, traffic restrictions and obstructions in
the area and allow for extra expenses likely to be incurred due to any limitations whatsoever.

1.5 Setting Out and Levelling

The Contractor is to set and level the works, and will be responsible for the accuracy for the same. He is
to provide all instruments and proper qualified staff required for checking the Contractor's work.

1.6 Safety

The Contractor shall take adequate precaution to provide complete safety for prevention of accidents
on the site.

1.7 Keeping Works Free from Water

The Contractor shall provide and maintain at his own cost, electrically or other power driven pumps and
other plant and equipment to keep site excavated foundation pits and trenches free from surface as
well as subsoil/leakage water from any other source thereof and continue to do so to the complete
satisfaction of the Engineer-in-Charge till the site is handed over. Method of dewatering shall need
approval of the Engineer-in-Charge but no payment whatsoever is allowed on this count.

1.8 Rubbish

1.8.1 The Contractor shall clear all rubbish, vegetation, roots, soda etc., and dump them in the area
indicated to the satisfaction of Engineer-in-Charge. No separate rate shall be allowed for the
above work.

1.8.2 After the work is completed, the Contractor shall clear the area surrounding the buildings, all
hutments and excess stores and remnants of building materials such brick bats, metal, sand,
timber, steel etc.

1.9 Bench Marks and Ground water Gauges

The Contractor shall protect surveyor's benchmarks and ground water gauges, zero line marks and base
line marks and base line marks from damage of movement during work.

1.10 Inspection

The Contractor shall inspect the Site of works and ascertain site condition and the nature of soil to be
excavated.

1.11 Contractor's Staff
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The Contractor must provide at all times efficient staff of trustworthy, skilful and experienced assistance
capable of carrying out the work in accordance with the drawings and specification and to correct levels.
The cost this establishment should be included in his rates.

1.12 Method of Measurement
Unless otherwise specified, the method of measurement for building works shall be as per 1S: 1200.
1.13 Specifications Referred to

1.13.1 The specifications contained herein are not exhaustive and for such items of works which may
arise and which are not covered by these specifications, the provisions in the relevant Indian
Standard (Latest Edition) shall apply.

1.13.2 Alist of some Indian Standards is given herein.

1.13.3 Wherever reference to the Indian Standard mentioned below or otherwise appears in the
specification, it shall be taken as reference to the latest version of the Standard.

IS Code No Description

IS: 1200 Method of measurement of building and Civil Engineering works.

IS: 1542 Sand for plaster.

IS: 383 Aggregates-Coarse and fine, from natural source for Concrete.

IS: 515 Aggregates for use in Mass Concrete, natural and manufactured.

IS: 456 Code of Practice for Plain and Reinforced Concrete for General Building construction.
IS: 3370 Code of Practice for Concrete Structures for the Storage of Liquids.

IS: 12269 Specification for 53 Grade Ordinary Portland cement.

1S:12600 Specification for Low heat Portland Cement

IS: 1786 Specification for High Strength for Differed steel bar & wires for concrete reinforcement.
IS: 1077 Common Burnt Clay Buildll1g Bricks.

IS: 1235 Flooring Tiles, Cement Concrete, Floor Finish

IS: 1443 Cement Concrete, Flooring Tiles, Laying and finishing.

IS: 1661 Cement and Cement Lime Pointing Plaster finishes on walls and Ceilings.

IS: 226 Structural Steel (Revised) Iron Work

IS: 800 Code of Practice for use of Structural Steel in General Building Construction.

IS: 1893 Criteria for earth quack resistant design of Structure
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IS: 13920 ductile detailing of Reinforced Concrete structure subject to Seismic Force

IS: 875(Part 1, 2, 3 & 5) Code of practice for design load (Dead, Imposed, Wind and Load combination)

2.0 EARTH WORK IN EXCAVATION & FILLINGS

2.1 General

Applicable provisions of Conditions of contract shall govern work under this section.
2.2 Excavation for Foundation, Trenches, Pit etc.

The excavation work shall be carried out in all kinds of Soil including Sand in workman link manner
without endangering the safety of the nearby Structures or works without causing any hindrance to
other activities in the area. The existence of old buildings, boundary walls, hutment, sewer lines, water
lines, if any very close to the area of excavation should be given careful consideration while designing
carrying out the excavation work. The excavation shall be done in such method as would technically be
appropriate and befitting the site conditions subject to the approval of the Engineer-in-Charge. All
foundation trenches shall be excavated to the full width and depths shown on the approved drawing or
to such ordered to the Contractor. The Contractor shall not undertake any earthwork without having
obtained prior approval from the Engineer-in-Charge to the methods he proposes to employ in order to
execute the work in the most efficient manner. He shall not modify such methods without the approval
of the Engineer-in-Charge. This approval, however, shall not in any way make the Engineer-in-Charge
responsible for any consequent loss or damage.

2.2.1 Should any excavation be taken down the specified levels, the Contractor shall fill in such
excavation at his own cost with concrete as specified for foundations, well rammed in position
until it is brought up to the specified level.

2.2.2 The Contractor shall notify when the excavation is completed and no concrete or masonry shall
be laid until the soil for each individual footing, rafts etc. is approved.

2.2.3 The Contractor shall keep the site clear of water at all times. To this end he shall provide
arrangements for bailing and pumping or any special arrangements as required within his
quoted prices.

2.2.4 All foundation pits shall be refilled to the finished ground level (formation level) with approved
materials, which shall be suitably consolidated in layers to the satisfaction of the Engineer-in-
Charge.

2.2.5 Nothing extra will be paid for bailing out water collecting in excavation due to rains, ordinary
springs, leakage from any other sources etc., or any other reason.
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2.2.6  For the work of excavation the Tenderer shall include in his quotation the shoring, sheeting,
bracing and sheet pilling (if required). The quotation shall also include the cost of compaction of
foundation sub-base, removal and storage of excavated materials and back filling.

2.3 Shoring

Timber shoring whenever required shall be closed boarded with minimum 50mm thick good and
seasoned timber planks of sufficient length driven side-by-side to the required depth. The gaps between
adjacent timber planks shall such would not allow any flow of soil particles, if necessary, the sides of the
planks shall be planed smooth to ensure this. Sufficient numbers of bracing struts, walling etc. are to be
provided to make the shoring rigid and non-yielding by earth pressure. Where necessary, sheet pilling
shall be done to ensure safety to the adjoining structures, if it is found that it is not feasible to protect
the structure by timber shoring only. The Tenderer is strongly advised to inspect the site before
tendering and apprise himself of the requirement of any Sheet piling in addition to the timber shoring
before submitting his Quotation accordingly.

24 Back Filling

The space around the foundations in trenches or sites shall be cleared of all trash and loose debris and
filled with approved excavated earth, all clods being broken up to the finished G.1. Filling shall be done in
200mm layers, each layer to be property moistened and well rammed. Excavated materials which is
surplus or which is consolidated unsuitable for back filling shall have to be disposed of in spoil dumps as
directed by the Engineer-in-Charge. No extra payment will be made for this.

3.0 CONCRETE
3.1 General
3.1.1 Applicable provisions of Conditions of Concrete shall govern work under this section.

3.1.2 All concrete work, plain or reinforced shall be carried out strictly in accordance with this
specification and any working drawing or instructions given from time to time to the Contractor.

3.1.3 The Contractor's states shall allow for wastages in all materials as well as for all tests of
materials and concrete.

3.1.4 No concrete shall be cast in the absence of the Engineer-in-Charge or any other person duly
authorized by him. The Contractor's Engineer shall personally check that both the form work
and reinforcement have been correctly placed and fixed, and shall satisfy himself that all work
preparatory to the casting is completely ready, before informing the Engineer-in-Charge for final
inspection and approval and for which purpose at least 24 hours’ notice shall be given by the
Contractor.

3.1.5 The Indian Standards wherever referred to herein shall be the latest addition of such standards.

3.2 CEMENT
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Cement shall conform for IS: 12269; 1987. However, for construction of CWR only, use of low heat
Portland Cement of specified Grade conforming to IS: 12600 may be preferred. Cement tests shall have
to be carried out at Contractor's expense as and when directed. Cement, which has or practically set,
shall not be used under any circumstances. The important structures should be constructed with the
grade of cement not below 53 (Grade-53). No extra payment will be made for using Grade-53 cement or
more grades available in departmental store.

The brand of cement used for the work will selected & approve by the E.I.C in writing before execution
of work.

33 AGGREGATES

The fine and coarse aggregates shall conform to all provisions and test methods of IS: 383 and/or IS: 5I5.
Samples of aggregates, proposed to be used in the work shall be submitted free of charge in sufficient
guantities to the Engineer-in-Charge with sieve analysis and other physical and chemical analysis data
for his approval. He will preserve approved samples for future reference. This approval will not in any
way relieve the Contractor of his responsibility of producing of specified qualities.

3.3.1 Coarse Aggregates

Coarse aggregates for use all reinforced and other plain cement concrete works shall be crushed black
granite trap stone obtained from approved source and shall consist of uncoated, hard, strong dense and
durable pieces of crushed stone, and be free from undesirable matters, viz. Disintegrated stones soft,
friable, thin, elongated or laminated pieces, dirt, salt, alkali, vegetable matter or other deleterious
substances. The aggregates shall be thoroughly washed with water and cleaned before use to the
satisfaction of the Engineer-in-Charge at no extra cost of the Employer.

The maximum size of coarse aggregates shall be as follows unless specified otherwise elsewhere.
Reinforced Concrete : 20 mm

Plain Concrete : 20 mm

Thin R. C. C. Members

With very narrow space : 12 mm.

Mat/Lean Concrete : 20/40 mm.

(The actual size to be agreed by the Engineer-in-Charge)

Grading of coarse aggregates for a particular size shall generally conform to relevant I.S Codes and shall
be such as to produce a dense concrete of the specified proportions and or strength and consistency
that will work readily in position without segregation.
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3.3.2 Fine Aggregates

Sand shall be clear River sand brought from approved source and consist of siliceous material, having
hard, strong, durable uncoated particles, free from undesirable matters viz. dust lumps, soft or flaky
particles or other deleterious substances. The amount of undesirable shall not exceed the percentage
limits by weights as specified in relevant IS Codes. Washing of aggregates by approved means shall be
carried out, if desired by the Engineer-in-Charge, at no extra cost to the Employer.

Coarse and fine sand shall be well graded within the limits by weight as specified in relevant IS Code.
Fineness Modulus shall not vary by more than plus or minus 0.20 from that of the approved sample.
Fineness Modulus for sand should not be less than 2.5.

3.4 REINFORCEMENT

3.4.1 The Contractor shall prepare and furnish to the Engineer-in-Charge, Bar Bending Schedules in
considerations of the approved drawings for all R.C. C. works for review and checking by the
Engineer-in-Charge well before taking up the work.

3.4.2 The High Yield strength deformed bar (HYSD) shall conform to IS: 1786-1990.The Make of
reinforcement from either TATA / SAIL / RINL. All steel for reinforcement shall be free from
loose, oil, grease, paint or other harmful matters immediately before placing the concrete.

3.4.3 The Reinforcement shall be bent to the shapes shown on the approved drawings prior to placing
and all bars must be bent cold. The Steel shall be placed in such a way that it is rigidly held in
position while concrete is being cast. The correct clearance from the form shall be maintained
by either pre-cast mortar blocks or by metal supporting chairs to be supplied by the Contractor
free of charge.

The intersection of reinforcement crossing one another shall be bound together with soft pliable
with No. 16 to 18 SWG at every intersection so that reinforcement will not be displaced in the
process of depositing concrete. The loops of binding wire should be tightened by pliers and
welding of reinforcement for lapping & binding should be done if desired by E.I.C. No extra
payment will be made for this purpose.

3.4.4 The work of reinforcement shall also be inclusive of stirrups distribution bars, binders, initial
straightening and removing of loose rust, if necessary, cutting to requisite length, hooking and
bending to correct shape, placing in proper position including supplying and binding with block
annealed wire as stated in clause 3.4.3 above.

3.4.5 The brand of steel used for the work will selected & approve by the E.I.C in writing before
execution of work.

3.5 WATER
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The Water shall be clean and free from Alkali oil or injurious amounts of deleterious materials. As far as

possible, the water is of such quality that it is potable. If any chemical analysis of water is necessary and

ordered, the same shall be carried out at an approved laboratory at the Contractor’s cost and expenses.

3.6

3.6.1

3.6.2

3.6.3

3.7

3.7.1

3.7.2

CONCRETE PROPORTIONING

The concrete proportions shall be as indicated on the approved drawings and shall conform to
IS: 456 & IS: 3370. The quality and character of concrete shall be governed by IS: 10262. It
should be sampled and analysed as per IS: 1199. The concrete should stand the test specified in
IS: 516.

The minimum cover of main reinforcement shall be as per relevant IS: Codes. Cover to any
reinforcement of R.C.C. piles shall be minimum 65 mm in case in-situ and 50 mm in case of pre-
cast piles. Suitable spacer blocks shall be provided at intervals not exceeding 1.2 m. throughout
the length of the pile.

The workability shall be measured by slump. Slump for different grades of concrete shall not
exceed following unless specifically permitted by the Engineer-in-Charge.

For M 15 concrete - 3.75 cm.
For M 20 concrete - 2.50 cm.
For M 25 concrete —2.00 cm

All concrete works shall be thoroughly compacted and fully worked around the reinforcement,
around embedded fixtures and into comers of the form work.

The Concrete shall be thoroughly and shall be efficiently vibrated during laying. The use of
mechanical vibrators shall comply with IS: 2608, IS: 2506 and IS: 456. Whenever vibration has to
be applied externally, the design of formwork and deposition of vibration shall receive special
consideration to ensure efficient compaction and to avoid surface blemishes.

WORKMANSHIP

All Concreting work shall be carried out according to the IS: 456, IS: 3370, and other related
codes. It should, however, be noted that for every 15 M3 of concrete placed or for every one
day's volume of concrete whichever is lower, a minimum of 3 (three) Cubes shall be kept for test
purpose, and tested at the Contractor's cost and expenses at a Laboratory as approved by the
Authority. The number of test cubes may, however, be altered at discretion of the Engineer-in-
Charge. It is compulsory to test 3 (three) cubes in each case.

Structural Concrete

Design mix Concrete shall be on all concrete works except in case of Mud-mat concrete lean
concrete where nominal mix concrete will be allowed.

Design mix Concrete will be used in Reinforced Concrete Structures and shall not be less than
Grade of M30 for works.
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The mix shall be designed to produce the grade of concrete having required workability and a
Characteristic Strength not less than appropriate values given in IS: 456 - 2000. For mix design,
procedure given in Indian Standard recommendation i.e., IS: 10262 with latest amendments
shall be adopted. However, in any case cement content should not be less than 400 Kg/Cu.m. As
long as the quality of materials does not change a mix design done earlier may be considered
adequate for later work. Batching mixing, sampling and Strength Test of concrete shall be
carried out in compliance with the relevant clause of IS: 456-2000 and all other relevant Indian
Standards recommended therein. Proper admixtures of reputed brand should be used to
maintain workability and in making concrete for water retaining structures with prior approval
of E.I.C.

The mix design by the Contractor shall be used for works only after obtaining approval of mix
design and written order thereafter of the Engineer-in-Charge. Mix design shall be entirely the
responsibility of the Contractor and any approval by the Engineer-in-Charge shall not relieve him
of his responsibility in respect thereof.

The Contractor shall prepare all the Calculations. Tabulations, Graphs etc. pertaining to Mix
Design Test result and supply copies of such Calculations, tabulations, Graphs etc. required by
the Engineer-in-Charge.

On proportioning concrete, the quantity of both cement and aggregate shall be determined by
weight, where the weight of cement is determined on the basis of weight per bag a reasonable
number of bags be weighed periodically to check the net weight or should be either weighed or
measured by volume in calibrated tanks, All measuring equipments shall be maintained in a
clean serviceable condition and shall periodically checked for accuracy.

The grading of coarse and fine aggregates shall be checked frequently and frequency of testing
shall be determined by the Engineer-in-Charge. Where weight batching is not possible or
practicable, the quantities of coarse and fine aggregates may be determined by volume but
cement in any case shall be weighed by weight only. If fine aggregate and volume batching is
adopted, allowance shall be made for bulking. The bulking shall be determined in accordance
with IS: 2386 (Part-Ill).

The Water-Cement Ratio shall be maintained to its correct value. Surface moisture content of
aggregate shall be determined as per IS: 2386 (Part-lll) and the amount of water to be added
shall be adjusted accordingly to maintain the correct Water-cement ratio.

During the progress of work in order to ensure correct strength of concrete proper control
should be exercised by the Contractor as specified in Specifications mentioned in the Clause
3.7.1 above. Test strength of every sample shall be determined in accordance with the
recommendations of IS: 456-2000. If one out of ten consecutive test cubes shows a deficiency in
strength up-to a maximum limit of 10%, the concrete will be deemed satisfactory. If two of the
test cubes out of ten shows a deficiency in strength up to a limit of 10%, the concrete shall be
deemed to be less satisfactory and a reduction of 1 % will be made on the cost of such concrete.
If three out of ten test cubes show deficiency in strength up to a limit of 10%, a reduction of 5%
will be made on the cost of such concrete. If more than three test cubes show a deficiency in
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3.8

3.8.1

3.8.2

strength up-to a limit of 10% a reduction of 10% will be made on the cost of such concrete. If
more than five shows a deficiency in strength up-to a limit of 10%, the concrete shall be
rejected. Such rejected concrete work shall have to be dismantled and replaced to the
satisfaction of the Engineer-in-Charge by the Contractor free of cost to the Employer. No
payment for the dismantled concrete, the relevant formwork and reinforcement, embedded
fixtures etc. wasted in the dismantled portion, shall be made. In the course of dismantling, if
any, damage is done to the embedded items or adjacent structures, the same shall also be made
good free of charge by the Contractor to the satisfaction of the Engineer-in-Charge.

If the deficiency in strength of one-test cubes exceeds the 10% limit, a reduction of 5%) will be
made on the cost of such concrete. if the deficiency in strength to two out of ten test cubes
exceeds the 10% limit, a reduction of 10% will be made on the cost of such concrete. If the
deficiency in strength of three out of ten test cubes exceeds the 10% limit, a deduction of 20%
on the cost of such concrete will be made.

With permission of the Engineer-in-Charge for any above mentioned grades of concrete, if the
quantity of water has to be increased in special cases, cement shall also be increased
proportionally to keep the ratio of water to cement same as adopted in trial mix design for each
grade of concrete. No extra payment for additional cement will be made.

FORM WORK
The Form Work shall conform to IS: 456. Whenever necessary, shuttering must be provided.

The work shall also include providing all necessary staging, centring, shuttering & formwork for
placing concrete. Shuttering may be of approved dressed timber true to line, not less than 37
mm. thick. Surface to be in contact with concrete are to be planed smooth. Alternatively,
sufficiently rigid plywood shuttering or steel shuttering may be used. In every case, joints of the
shuttering are to be such as to prevent the loss of liquid from the concrete. In timber shuttering
the joints shall, therefore, be either tongued or grooved or the joints must be perfectly close
and lined with draft paper polythene films or other types of approved materials. In case of
plywood or steel shuttering also the joints are to be similarly lined. All shuttering and framing
must be adequately stayed and braced to the satisfaction of the Engineer-in-Charge for properly
supporting the concrete, during concreting and the period of hardening. It shall be so
constructed that it may be removed without shock or vibration to the concrete. No through
bolts are allowed for holding the shuttering in water retaining structure.

Cleaning, Treatment and Removal of Forms

All forms shall be thoroughly cleaned of old concrete, wood shavings, saw dust, dirt and dust
sticking to them before they are fixed in position. All rubbish loose concrete chippings, shavings,
saw dust etc. shall be scrupulously removed from the interior of the forms before the concrete
is poured. Formwork shall not be used/reused, if declared unit or unserviceable by the Engineer-
in-Charge.
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If directed by the Engineer-in-Charge, compressed air jet/or water jet shall be kept handy along
with wire brushes, brooms etc. for the purpose of cleaning.

Before shuttering is placed in position, the form surface in contact with the concrete shall be
treated with approved non-staining oil or composition. Care shall be taken that the oil or
composition does not come in contact with reinforcing steel or existing concrete surface. They
shall not be allowed to accumulate at the bottom of the shuttering.

Forms shall be struck in accordance with the relevant clause of IS: 456 or as directed by the
Engineer-in-Charge. The Contractor shall record on the drawings or in other approved manner,
the date in which the concrete is placed in each part of the work and the date on which the form
work is removed there from and have this recorded checked and countersigned by the Engineer-
in-Charge.

The Contractor shall be responsible for the safe removal of the formwork, but the Engineer-in-
Charge may delay the time of removal if he considers it necessary. Any work showing signs of
damage through premature removal of formwork or loading shall be entirely reconstructed
without any extra cost to the Employer.

3.9 PROTECTION AND CURING OF CONCRETE

Newly placed concrete shall be protected by approved means; from rain, sun and wind and extreme
temperature. Concrete placed below the ground level shall be protected from failing earth during and
after placing. Concrete placed in ground containing deleterious substance shall be kept free from
contact with such ground or, with water draining from such ground during placing of concrete and for a
period of at least 3 (three) days or as otherwise directed by the Engineer-in-Charge, the ground water
around newly poured concrete shall be kept to an approved level by pumping or other approved means
of drainage at the cost of the Contractor. Adequate steps shall be taken to prevent flotation or flooding.
Steps, as approved by the Engineer-in-Charge, shall be taken to project immature concrete from damage
by debris, excessive loading, vibration, abrasion, mixing with earth or other deleterious materials, etc.
that may impair the strength and durability of the concrete.

As soon as the concrete has hardened sufficiently for the surface to be marked it should be covered with
Hessian, canvas, or similar materials and kept continuously wet for at least 7 (seven) days after final
setting. This period may be extended at the discretion of the Engineer-in-Charge, up-to 14 (fourteen)
days. Concrete slabs and floors shall be cured by flooding with water of minimum 25 mm depth for the
period mentioned above.

Approved curing compounds may be used in lieu of moist curing with the permission of the Engineer-in-
Charge. Such compound shall be applied to all exposed surface of the concrete as soon as possible after
the concrete has set. No extra payment is allowed on such count.

3.10 CONCRETE FINISH

The Concrete surface on removal of form work shall be such that no finish is necessary, If, however, the
surfaces is not satisfactory the Contractor shall, if so instructed, remove unwanted, projecting parts by
chipping and smoothening the surface with cement rendering at his own expenses. The shutter marks
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shall invariably be removed by rubbing with carborandum stone. The Contractor shall therefore take all
precaution for avoiding the shutter marks.

3.11 Contractor's Supervision

The Contractor shall provide constant and strict supervision of all the items of construction during
progress of work, including the proportioning and mixing of the concrete and bending and placing of
reinforcement. Any important operation such as concreting or stripping of form work adequate notice
shall be given in advance.

The cement and sand shall be thoroughly mixed dry in specified proportions. Water shall then be added
just sufficient to make a stiff and workable paste. The mortar shall be used within half an hour of mixing.

3.12 POCKETS & HOLDING DOWN BOLTS

Provision has also to be kept for pockets and holding down bolts as per requirement of the electrical and
mechanical equipments at no extra cost. The exact details of such pockets and holding down bolts will
be supplied to the Contractor as per specifications of the suppliers of the equipment after award of the
contract. It is contemplated that M.S. hangers shall be provided from the underside of slab/beam of the
operating floor, and is to be executed in a separate contract. However, for the above arrangement
suitable pockets and holding down bolts are to be left.

SECTION — E

DETAILED TECHNICAL SPECIFICATIONS FOR CIVIL WORKS

1.0 SPECIAL NOTES

1.1 The layout of the Pipe Carrying Steel Bridge as shown on the drawing attached is not
binding on the Bidder but is only indicative.

1.2 The Bidder shall not quote for works differing from the specifications of the Bid
unless specifically permitted elsewhere in the Bid documents.

1.3 There shall not be any ambiguity in the offer. Bid containing any ambiguity may be
interpreted in a manner advantageous to the Employer.

2.0 ITEMS OF WORKS
The items of works have already been detailed in these documents

e The scope of works is indicative not to be exhaustive. Anything not covered in NIB
are to be provided by the Bidder.

3.0 DESIGN SUBMITTED BY THE BIDDER

Pipe Carrying Steel Bridge: -
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The tentative Layout of the Bridge is shown in Bid Drawing. There are 4 nos pipe lines tobe
installed over bridge with sufficient gap in between the pipes for future maintenance. Pipes
are properly anchored with saddle. Necessary RCC thrust block are to be provided at entry
and exist point of the bridge. surface of all steel structures including MS pipes are properly
painted. piers of high-grade concrete are tobe well-spaced. necessary air release valves are
to be installed properly so that there remains be a passage (walkway) for maintenance /
inspection purpose. Protection wall surrounded each pier or 10mm thick MS sheet is to be
fabricated to cover the pile from the scouring depth to HFL for protection of the pier/pile
against any external thrust and or corrosion. Top of pier should be above of HFL & shall be
of concrete grade of M-25 designed as un-cracked section. Construction of temporary island
may be provided for construction of well foundation. 4.0 m wide service road is to be
provided in between pier to reach temporary island. pile with pile capshall be of M-25 grade
concrete including performing of vertical load test on single pile in accordance with 1S:2911.
M.S. structural works shall be with simple rolled structural members (e.g. joist, angle,
channel section) conforming to IS: 226,IS: 808 & SP (6)-1964 connected to one another
with bracket, gussets.cleates fabricated with necessary bolting,metal arc welding
conforming to 1S: 814- 2004.

The foundation shall be designed as per Soil Investigation Report which is the bidder’s
scope. Sub-soil water level shall be taken at the existing high flood level. The structure shall
be designed to withstand full down ward load taking no relief from subsoil pressure both
during construction and afterwards.

The Bidder shall make in his design all the provisions of safety of the structures and
foundations thereof. Any deviation in quantities from the design and drawings approved by
the Authority during actual execution compared with those provided in the Bid shall not
entitle the Contractor to any extra payment.

4.0 Tool Box and Tools

Bidders shall supply two toolbox (overall dimensions 1200 mm x 900 mm x 750 mm) made
of best quality wood/NUWUD and polished or painted as per direction of the Engineer. The
box shall be compartmentalized suitable to hold different types of tools separately. The
edges of the box shall be protected by aluminium angles and the box shall be fitted with
lock and key arrangement.

In addition, Bidders shall quote separately on their own letter heads for supply of one set
special tools and tackles that they feel shall be necessary for maintenance, overhaul or
replacement of the equipment under this contract. The quotation shall be attached with the
Schedule of Prices.

5.0 Levelling of the site

After completion of the work, the entire site all-round the bridge and other allied structures
within the scope of this contract shall be cleared and all construction equipment shall be
removed .

6.0 Procurement of Equipment etc.

Whenever is this Section or elsewhere, equipment, contrivance, special or this like are

specified to be of 'reputed’, 'approved’ or similarly worded make, the List of Vendors should
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be consulted first and the scope of procurement limited to the same. In cases where the
name of such equipment etc. do not figure in this list of vendors, written approval of the
Employer about the make should invariably be obtained, failing which the equipment etc.
even if procured may be subject to rejection.

7.0 Painting

7.1

7.2

7.3

7.4

7.5

7.6

The painting works, unless otherwise stated elsewhere, shall be applicable for the
following items as follows: Various equipments inclusive of electric motors, pumps,
panels, control desks and accessories.

All metal surfaces, after preparation of surface, shall be painted with two primer
coats and two finish coats.

All surfaces shall be cleaned of loose substances and foreign materials, such as dirt,
rust, scale, oil, grease, welding fluxes etc in order that the primary coat is rigidly
anchored to the virgin metal surfaces. The prime coat shall be applied as soon as
possible after the surface preparation is completed.

The procedure for surface preparation shall be solvent cleaning, hand tool cleaning,
power tool cleaning, flame cleaning, blast cleaning, pickling or combination thereof
as applicable.

The primer coating shall be Red oxide zinc chromate. Finish paint shall generally be
applied by brushing except that spraying may be used for finish coat only where
brushing may damage the prime coat. Proper brushes shall be selected for specific
work pieces. The brush marks shall not be left in the applied paint as far as
practicable.

Each coat of paint shall be allowed to dry sufficiently before application of the next
coat to avoid damage such as lifting or loss of adhesion.

8.0 Erection:

18.1 Erection:

a) All equipment and materials covered by this specification shall be erected in
accordance with good engineering practice.

b) Erection materials and all consumables required for proper erection shall be
supplied by the contractor.

c) All Civil work such as grouting of foundation bolts, valve and pipe supports
has be to carried out by the successful tenderer.

Chairman

Bankura Municipality
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Annexure -1V
Soil Investigation report
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